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(b)(4) 
e basis, the tixed i- ee shall 

For task orders 
(b)(4) 

EP-W-11-01B 

PART I 	- THE SCHEDULE 

SECTION El - SUPPLIES OR SERVICES AND PRICES/COSTS 

SITE/ 	COST 	OBI; 
DON 	HE'.ys FUND 	ORG 	PRC 	PROJEC? ORG 	COSS 	AMOUNT 

THIS AWARD Is SUBLIEC? TO THE AVAILABiLITY OF FONDS. 

B.1 PRICING OF TASK ORDERS 

(a) The fixed labor rates shown in Attachment (5) shall apply for payment 
purposes for the duration of the contract for any Lack order issued on a time 
and materials basis. Attachment (6) sets forth the definitions for eaoh of 
the fixed rate labor categories. If circumstances driven by the nature of the 
work being performed or by Lhe labor market warrant changes to the labor 
categories or specifications, these attachments may be modified by mutual 
agreement during contract performance. 

(b)The rates in Attachment (5) shall also be used to establish 
not-to-exceed price for any firm fixed price (FFP) under this contract. The 
not-to-exceed FFP on any such task order will be established by multiplying 
these rates by agreed to hours, and addina  in other direct costs (ODCs) plus 
any profit on ODCs. Profit on ODCs shall (b)(4) 

(c) For purpdses of pricing Time and Material and Firm Fixed Price Task 
Orders, the contractor shall provide an estimate of the labor hours to be 
incurred by period (1-12 months, 13-24 months, etc). The appropriate labr 
rate from Attachment (10) will then be applied to the agreed-to hours to be 
incurred in the applicab:c period. 

(d) The rate, or rates, set forth in Attachment_ (5) above cover all 
Labor expenses for both the prime contractor and any subcontractors, including 
direct labor costs, overtime, clerical labor, administrative Labor, management 
Labor, fringe benefits, overhead, general and administrative expenses, and 
profit. 

(e) For T&M ?ask orders, the Contractor shall invoice for only the time 
of the Personnel whose services are applied directly to the work called for in 
individual Task Orders and accepted by the TOPO. The Contractor shall maintain 
time and labor distribution records for ail employees who work under the ?&M 
task order. These records must document time worked and work performed by each 
individual on all T&M task orders. 

(f) For task orders issued on a cost-plus-performance-fee basis, Lhe 
available performance fee shaLl 
issued on a a cost-blus-fixed-fe 
(b)(4) 
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B.2 DIRECT CHARGE FOR CONTRACTOR TRAINING 

(THIS CLAUSE IS APPLICABU. 70 TASK ORDERS ISSUED ON A COST-REIMBURSEMENT 
BASIS/Funct:om Area l:Integrated Program Succort (IPS)Services ON=.Y) 

(a) The contractor shall provide a maintain a qualified staff of personnel tc 
meet. Lhe requirements of the Task Order Statement of Work. The Con:ractor 
shall provide training to keeP its personnel abreast of changes 1-.C) the science 
and/or Lechnclogy associated with the requirements of the contract. in 
addition, the contractor shall ensure its personnel receive appropriate 
safety, heaith, and environrr.cir O aI l-aining in accordance with the Federal, 
state, and local requirements prior.  La assigning any task that reouires such 
training. The Contractor shall provide documentation of such upon request of 
the TCPC, PO, or CO. The Government will not directly reimburse the cost for 
contractor employees to meet or maintain minimum contract roguirements or to 
obtain and sustain an appropriate level of professionalism. Any direct charges 
for the training will only be considered for reimbursement under this contract 
with the procedures set forth in paragraph (b) below. 

(b) There may he occasions when it is •etermined to be in the hest interest of 
the Government to reimburse the contractor for direct co5t of training 
associated with a rcauiremeht that represents a unique GovernmenL need 
unrecognized at the time of task order award. When such circumstances oCcur, 
the contractor shail secure the Contracting Officer's Prior approval by 
submitting a written request throligh the TOPO and PO that includes, at a 
minimum, the following information: 

il) Individual to be trained (identify position and job duties under the 
contract); 

(2) Description of circumstances necess!,tating the training. (Describe 
the specific change tio the performance requirements, idenl''ying by number and 
title of the task order that will benefit from training and describe in de:ail 
how the training relates to the statement of work and job duties under the 
contract); 

(3) Estimated cost. (Include a cost breakdown. Explain why this is the 
most cost effective means to fulfill the contract requirments.) 

(c) The Contracting Officer will provide :he contractor with written approval 
or disapproval of the rea -Jest wthin T5 w:)rk days of request. Approval of 
project plans that ino:ude training as ah other direct cost element shall not 
be construed to the training is approved, I.e., seParate written approval 
snail be obtained pursuant to the terms of this clause. ?raining billed as a 
direct cost shall be disallowed by the Contracting Officer unless approved 
pursuant to the terms and conditions of this clause. 

8.3 MINIMUM AND MAXIMUM AMOUNTS (EP 52.216-140) (APR 1984) 

During the period specified in the "Ordering" clause, the Government shall 
place orders totaling a minimum of $T5,002. The amo=1_ of all orders shall not 
exceed $99,853,133.04.  
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B.4 	ESTIMATED COST AND FIXED FEE (EP 52.216-190) (APR 1984) 

(TBIS CLAUSE IS APPLICABLE 70 TASK ORDERS -ISSUED ON A COST-REIMBURSEMENT 
BASIS/Function Area 1:InLegral.ed Program Sucport (IFS)Services ONLY) 

al) Cho estimated cost of this contract is 	 

The fixed fee is 

The total cstimated• cost and fixed fee is 

B.5 	OTHER DIRECT COSTS (EP 52.231 - 110) (APR 1984) 

(THIS CLAUSE IS APPLICABLE TO TASK ORDERS I-SS -JED ON A COST-REIMBURSEMENT 
BASIS/Function Area 1:Integrated Program Support (IPS)Services ONLY) 

In each task order proposal requested by the Government in accordance with 
"PLACEMENT OF TAS -:K ORDER - SECTION 0", the contractor shall propose an 
estimated amount of Other Direct Cost. These costs are limited to those 
directly related to performance of the spccific task order. Direct cost in 
excess of the agreed amount for each task order shall not be an allowable 
direct change to this contract without written approval of the Contracting 
Officer. 

B.6 	LIMITATION OF FUNDS NOTICE (EP 52.232 -100) (APR 1984) 

(THIS CLAUSE IS APPLICABLE TO TASK ORDERS ISSUED ON A COST-REIMBURSEMENT 
BASIS/Function Area 1:Integrated Program Support IPS)Services ONLY) 

.ra) Pursuant to the Limitation of Funds clause, incremental fundlng in the 

amount of 	TBD 	 is allottod to covor estimated cost. Funds in the -- 
amount of 	 TBD 	 are provided to cover the correspondinu 
increment cf fixed fee7-  The amount allotted for costs is estimated to cover 

the contractor's performance through 	TBD 

(b) When the contract is fully funded as specified in the Estimated Cost and 
Fixed Fee Clause 	52.21E-190), the Limitation of Cost clause shall 'become 
applicable. 

B.7 CONTRACT LINE ITEM NUMBER (CLINE) 

FUNCTIONAL AREA 01- IPS 

CLINS 000lA: FA 01 - SOW 4.1-4.I2 $NTF.* 	599,853,433.04 

NTE Amount inclusive of direct, indirect, ODCs, Fee, and profit. 
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT 

C.1 ADDITIONAL REQUIREMENTS FOR TASK ORDER PERFORMANCE 

The Contractor shall perform the specific requirements of issued 
Task Orders under the following guidelines: 

1. For each Task Order, the Contractor shaii designate a Technical 
Project Manager who shall be responsible for all work under the 
project and shall he the primary Contractor point of contact or: 

the Task Order for the TOCOR and Contract COR; 

2. The Contractor may be required to meet periodically with the TOCOR 
and other authorized personnel, including the Ccntract COR, to 
review the progress and accomplishments, to discuss and resolve 
problems, to evaluate impact of the Agency ADP policies on the 
Task Order objectives and contractor performance; 

3_ 	The Contractor may be required to provide technical administrative 
assistance in preparation of technical or programmatic 
documentation that may be useful for correspondence pertaining to 
work under the Task Order; 

4. Contractor personnel shall, if necessary for Task Order 
performance, acquire access to and use the Agency's electronic 

• mail system (the national Agency system, a local system, of both, 
as required by the TOCOR) to communicate with TOCORs and other 
authorized personnel on contract-related matters. The Contract COR 
or TOCOR will arrange for establishment of user ids if required. 
The Contractor shall have the cacability of exchanging electronic 
mail with the Aaency; 

5. Contractor personnel who obtain access to thc Agency's computing 
and network facilities shall complete the same level of 
'n -lormation security awareness training as is required of Agency 
employees with similar access; 

6. The Agency will critically examine all technical input from the 
Contractor and perform final approval of all documents, in 
accordance with requirements of a vaTid Task Order; 

7. The Contractor is neither required nor permitted to make decisions 
or judgments on behalf of the Agency. Required functions may 
require development and documentation of opinions and judgments by 
the Contractors; in all cases, the Contractor shall submit these 
options and recommendations to the TOCOR or other cognizant 
federal employee for review and approval; 

8. The Contractor shall review all deliverables prepared under the 
contract to ensure quality terms of technical content, grammar, 
format, and appropriateness for the intended audience, in 
accordance with the requirements in the "Statement of Wor:<" in 
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Section C. ?he Contractor shall maintain libraries at the 
Conoractor's premises. Each library shall contain all deliverables 
in paper and electronic format. In 12 month increments (Month 1- 
12, 13-24, 25-36, 37-48, 49-60, and exoension of contract 61 I) 
Contractor shall submit a provisional library to the Contract MR. 
?he Provisional Idbrary, The Contractor shall be responsible for 
identifying deliverables hy Task Order, Tracking deliverable 
status (e.g., overdue, completed, etc.) And reporting such status 
as may be required hy the Conoract COR. At the termination of the 
contract, the Contractor shall deliver a complete/final library to 
the Current Project Officer. 

9. AL all meetings and briefings,. Contractor employees shall identify 
themselves as Contrac'cor emPloyees and shail prominently display 
badges identifying themselves as such. The content and agenda of 
any meeting or briefing conducted by the Contractor shall be 
reviewed and subject to the final approval of the Agency. All 
materials to be distributed by the Contractor will be reviewed and 
subject to the final approval of the Agency. 

10. In addition to the progress reporting reruirements of Section F, 
the Contractor shall be prepared to produce deliverables and 
conduct and participate in meetings and briefings as follows: 

(i) The Contractor shall attend periodic (normally bi-
weckTy)status meetings with authorized Agency personnel, 
Contract Contracting Officer Reprosentative(COR), Task Order 
COR, and designees. The COR wil] announce Lhe time, 
location, and frequency of the meetings, which may vary over 
the - 'fe of the contract. Contractor attendees ordinarily 
will include those knowledgeable and involved in perform.ance 
on Active Task Orders, including the Program Manager, Deputy 
Program Manager, and a representative of each corporate 
entity (Prime and subcontractors) involved in performance on 
active Task Orders plus other contract personnel as 
required. At these meetings, the Contractcr will report to 
the Agency oh the status of ongoing contract issues and Task 
Order progress, and the COR will provide relevant 
information to the Contractor. 

(ii) The Contractor shall give briefings and presentations 
as required in fully approved Task Orders. Some of these 
briefings shall focus on overall coritract or individual Task 
Orders performance, relevant technical and management 
issues, forecast of oechnical resource requirements, and 
application of Agency policies and guidelines. The 
Contractor shall present briefings to TOCOR's and authorized 
personnel concerning performance, accomplishments, and 
issues related to individual Task Orders. 

(iii) Additional briefings may be required to describe and 
review contract Performance relative to special technical 
subject areas, and to provide a forum for discussion of 
opportunities for technology transfer and sharing of 
resources for common development of required management 
information systems. 
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(iv) In recognition of the Contractor's responsibility and 
accountability for all work performed on the contract, 
whether pe-=ormed by the Contractor itself or by its 
subcontractors, a knowledgeable reprosontative of the 
Contractor shall attend briefings and presentations that any 
subcontractors provide as deliverables under a Task O:-:der. 

(v; Contractors attendance at Agency meetings will be 
Limited tc those times and instances when they clav a 
particular role to play or presentation to make. 

C.2 CONFLICT OF INTEREST PLAN 

The contractor shall comply with the approved conflict of interest plan. The 
contractor's plan shall be included as part of the con:.ract (See Attacnmen 
4). 

C.3 NOTICE REGARDING PROHIBITED CONTRACTOR ACTIVITIES ON ENVIRONMENTAL 
PROTECTION AGENCY (EPA) CONTRACTS (EP 52.000-000) (NOV 1994) 

The Contractor shall not. perform any of the followind activities ofl behalf 
of EPA in connection with this contract: 

1. The actual preparation of Congressional testimony. 

2. The interviewing or hiring of individuals for employment at EPA. 

3. Developind and/or writing of Position Descriptions and Performance 
Standards. 

4. The actual determination of Agency policy. 

5. Participating as a voting member on a Performance Evaluation Board; 
uarticipating in and/or attending Award Fee meetings. 

6. Prepariz-:g Award Fee Letters, even under typing services contracts. 

7. The actual preparation of Award Fee Plans. 

8. The preparation of documen .is on EPA Letterhead other than routine 
administrative correspondence. 

9. Reviewing vouchers and invoices for the purposes of determining whether 
costs, hours, and work performed are reasonable. 

10. The preparation cf Statements of Work, Work Assignments, Technical 
Direction Documents, Delivery Orders, or any other work issuance documen -._ 
under a contract that the contractor is Performing or may perform. Such a 
work issuance document, prepared by an EPA prime contractor under an EPA prime 
contract for its subcontractor, is exempt from this prohibition. 

11. The actual Preparation of responses to audit reports from the Inspector 
General, General Accounting Office, or other auditing entities. 

12. Preparing responses to Congressional correspondence. 

Page C-3 of 27 



EP-W-11-01B 

The aci .ual preparation of responses to Freedom of Information Act 
reouests, other than routine, non-judgmental correspondence. 

11. Any contract which authorizes a contractor to represent itself as EPA to 
outside parties. 

15. Conducting administrative hearings. 

16. Reviewing findings concerning the eligibility of EPA employees for 
security clearances. 

17. The actual preparation of an office's official budget request. 

0.4 	STATEMENT OF WORK/SPECIFICATIONS (EP 52.210-100) (APR 1984) 

The Contractor shall furnish the necessary personnel, material, •quipment, 
services and facilities except as otherwise specified), to perform the 

Statement of Work/Specifications included set forth 

1.0 	CONTRACT PURPOSE AND SCOPE 

ITS-RTS5 11 replaces EPA's current Information Thchnology Solutions 	Business 
Information Strategic Support (ITS-RISS) Contract. ITS-HISS K is a Multiple 
Award Contract awarded and managed by EPA's Office of Acquisition Management 
(0AM). EPA's Office of -echnology Operations and ?lancing (71- 0P) is the 
contract sponsor. ITS-B:5S TT provides multiple opportunities for small 
business to support EPA's Information Program. 

:TS-RISS TT ;pronounced l=s-Biz) provides EPA with a hroad range of 
information technology and information management (ITIM) t.echnicl and 
professional services with emphasis on integrated program management support 
services and independent assessments and support services. CoTTectively :hese 
services provide EPA with sumporo for implementing key :TIM federal statutes 
and policies including the Clinger Cohen Act, Government Performance Resul:s 
Act, Paperwork Reduction Act, Federal information Security Management Act, and 
OMB Circulars. TTS-B755 II also provides services to support EPA information 
priorities such as implementing enterprise information tools and services. 
The contract Statement of Work (SOW) for 1"25.-BISS II is divided into two 
functional areas (FAsi. They are: 

E'unotional Area 1: 
The Integrated Program Support Services (Functional Area 1; of the contract 
covers Sections 4.1 - 4.12 cf =he SOW, This functicnal area includes core 
ITI'M services such as Policy, PTanning, information Security, Investment 
Management, Enterprise Architecture, T7 Architecture, and Program and Proect 
Management. Functional Area I (PA1) also includes other important ITiM 
support services such as Training, Human Capital Management, and 
Communications Suppor .,. 

Functional Area 2: 
The Tndependent Assessments and Support Services P•unctional Area 2) of the 
contract covers Sections 4.13 - 4.15 of the SOW. Functional Area (FA2) 
includes core I= services such as Systems Analysis and Support, Accuisition 
Management Support, and Independent Assessment Services. Thc Systems Analysis 
and Suoport Services includes services such as Systems Definition and Business 
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Case (Exhibit 300) Development Services. The Independent Assessments and 
Support Services includes services such as Risk Assessment Support and 
Independent Verification and Validation (IV&V) Services. 

The ITS-BISS II contract will be national in scope and•will support EPA's 
Office of Environmental Information (0E1) as well as EPA's National Program, 
Administrative, Regional and Field Offices. The ITS-BISS II Contract will be 
OEI's primary source of advice and assistance for ITIM Program and Inderendent 
Assessments and Support Services. The contract also is intended to fully 
support the ITIM needs of EPA's program, administrative, regional, and 
research offices. These customers may require comprehensive ITIM program 
support on a multi-year basis, or may have short-term, single purpose task 
order requirements. Therefore, the Program and :ndecondent assessment and 
support requirements described in the SOW are intended to provide EPA 
customers with comprehensive cradle-to-grave advice and assistance in solving 
any analytical, planning, development, implementation, evaluation, or tool and 
other program support challenge. Other. Federal departments and agencies also 
may access ITS-HISS TT through interagency Agreements sublect to the 
requirements of the base contract. ITS-BIBS II also may provide contract 
support to EPA's Technology and informaton Security Program. However, EPA 
does not intend to utilize ITS-BISS II to support its Automated System 
Security Evaluation and Remediation Tracking (ASSERT) tool. 

The current ITS-BISS Contract is a performance-based contract. (PBC). Task 
orders issued under the contract are implemented as performance-based orders 
to the maximum extent practical. ITS-BISS II will retain this 
performance-based approach. Task orders also will be competitively awarded 
based on the Federal Accuisition Regulation's FAR's) Fair Opportunity to 
ComPete requirements. EPA's Task Order Competition (TOO) Process will provide 
the Procedural framework for competing individual task orders. EPA plans to 
make extensive use of both the written and oral proposal presentation methods 
of awarding task orders. Customers that utilize the contract will specify 
their project objectives and requirements, including product or deliverable 
specifications, at the task order level. Some task orders issued under the 
contract will requre detailed financial and orogress reporting, including 
cost tracking at the product or deliverable level. 

Notes: Throughout this document the contract :ntials lTS-BLBS II and 
ITS-HISS (pronounced Its-Biz) are used interchangeably. The initials ITIM are 
used throughout this SOW to convey that the scope of this acauisition covers 
both the areas of Information Technology and Information Management. 

2.0 	CONTRACT OBJECTIVES 

EPA has established several broad performance objectives for the ITS-HISS II 
Contract. The ability to achieve these objectives will depend in large part 
on the ability and commitment of the ITS-HISS Ll contractors (individually and 
collectively) to lead, manage, innovate, collaborate, and deliver technical 
excellence on contract task orders and projects and the across the contract as 
a whole. The obiectives are: 

ITS-BIBS II is consistently the contract-of-choice for EPA customers 
seekLna information program support services and independent assessment 
support services hased on a strong customer outreach and service model, a 
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well-executed task order (TO) award ProCesS, and task order proposals that are 
technically excellent and highly competitive and reflect 171M best practices. 

• 	Contrac:t customers, managers, and st.akeholders identify l?E-TPP :: as 
ono of EPA's best performing contracts based on a reeptaton for consistently 
delivering outstanding techni:_a_ and management services and solutions to 
EPA's emerging and ongoing IT1M needs. 

Customers and stakeholders recognize the valpe of the ITS-BISS II 
contract based cn its contribution to improving the performance and maturity 
of EPA Information Program, particularly in facilitating cross-project and 
program learning, coordinaton and collaboration. 

EPA expects e_rlat. achieving these ob;ectives will reauire each IES-31SS 
Contractor to: 

Establish and maintain a strong understanding of the mission, goals, and 
objectives of EPA's environmentai, administrative, and information programs. 

Establish and maintain a proactive LTS-BISS II outreach and coordination 
Program to communicate and share information with existing and prospective 
customers and stakeholders on the contraoc's services, capabilities, lessons 
learned, opportunites for cross-project and program coordination, and on the 
value proposition of tine contract for the customer. 

Establish and maintain a Task Order Proposal rl- OP) process caPable of 
responding rapidly to a diverse and large portfolio of Task Order Requests for 
Proposals (70REPs) during the contract transition period and throughout the 
life of the contract. 

Establish, maintain, and grow a core team cf highly skilled ITIM 
professionals, led by a strong and active Management Team, which is 
collectively cauable of delivering quality results on a consistent, 
sustainable basis for contract customers. 

Offer Task Order Proposals rIOPs that demonstrate customer-focus, 
technical excellence, effective project management, approuriate staffing, 
competitive pricing, ITIM best pract:oes, and cross-proiect and program 
coordination. 

Deliver on TOP commitments with quality products and services that meet 
customer requirements and specifications the firs-Lime, on budget and on 
schedule. 

Demonstrate the abliity and commitment to collaborate in tangble ways 
with its peer 77.7.-RTSS 77 contractors and with other 0E1 contractors to the 
benefit of EPA's information community. 

Maintain a strong working knowledge of lederal and -.PA :7:M policies, 
standards, and best-practices and the ability to apply them to EPA task order 
projects. 

3.0 	KEY CONTRACT INFORMATION 

The Contractor shall furnish Lhe necessary personnel, material, equipment, 
services and facilities (except as otherwise specified) to perform the 
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requirements of the contract and task order statements of work. The contractor 
snall be resPonsible for training contract personnel, as necessary, to perform 
the recuirements of a task order. The contractor shall provide this training 
at no direct cost to the government. With the exception of the information 
and reporting requirements outlined in Section 3.3: Enterprise and 
Cross-Program Coordination, and Section 3.4: Task Order Performance Reviews, 
the Contractor shall perform work under this contract only as directed under 
Task Orders issued by the authorized EPA ordering officers. 

3.1 	Definitions 

EA - Enterprise Architecture: A strategic :i.nformatton asset base; which 
defines the business, the information necessary to operate the business, the 
technologies necessary to support the business operations, and the 
transitional processes necessary for streamlining business processes and 
implementing new technologies tc improve service to citizens. 

HPO - High Performing Organization: An HP0 organization utilizes management 
controls, processes and systems that are consistent with prevailing best 
practices and demonstrates performance that is comparable or exceeds other 
providers in the same sector whether public or private. 

OEI - Office of Environmental Information: Supports the Agency's mission of 
protecting public health and the environment by integrating high quality 
environmental information to make it useful for informing decisions, improving 
information analyses, documenting performance, and measuring success. The 
office, in consultation with its many different internal and external 
stakeholders and partners, establishes and oversees information policies and 
procedures to address the concerns of local, state, and federal government; 
tribes; the regulated community; interest groups; the general public; and EPA 
managers and staff. Specifically, the office performs the following major 
functions: 

7u'f" 1  the responsibilities of the EPA's Chief Information Officer in 
accordance with the Clinger-Cohen Act. 

Serve as a point cf contact for EPA's external partners on information 
issues and assist them in locating, using, and leveraging information and 
services. 

Provide leadership for improving the quality and utility of EPA's data 
and information. 

Improve the efficiency of data and information collected by EPA to 
fulfill current and future information needs, while reducing the costs and 
other burdens for partners and stakeholders. 

Ensure that the best practical and cost-effective technology is apclied 
to meet EPA's current and future information needs. 

Provide leadership in the integration, analysis, and lnterprel.ation of 
environmental data, by producing products and policies that represent best 
practices and are responsive to customer needs. 

Provide the public with high-quality and useful information on 
environmental auality, status, and trends with the goal that our customers 
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will be empowered to use the data and information to enhance their health and 
protect the environment in their communities. 

Ensure that EPA shares environmental data and information with our 
partners and the public in a consistent, efficient manner that avoids 
conflicting or confusing messages and promotes user understanding through 
contextual information. 

OMB - Office of Management and Budget: Assists the President in the 
development and execution of his policies and programs. OMB has a hand in the 
development and resolution of all budget, policy, legislative, regulatory, 
procurement, c-rov, and management issues on behalf of the President. OMB is 
composed of divisions organied either by Agency and program areas or by 
functional responsibilities. However, the work of OMB often requires a broad 
exposure to issues and programs outside of the direct area of assigned 
responsibility. 

°TOP - Office of Technology Operations and Planning: Is the Agency focal 
point. for Policy, management and implementation of EPA's information 
technology (77) infrastructure, and oversight of federal and Agency statutes, 
regulations, and standards. The office head serves as the Chief Technology 
Officer (CTO) of EPA and the Deputy Chief information Officer for Technology. 
The Office is respons:ble for information technology leadership at EPA under 
the CTO. The Office has overall resoonsibility for programs and functions of: 

IT Policy and Strategic Planning 
Program Management Oversight and implementation 
Hardware and Software Solutions for end-user and other IT professionals 

as necessary to support Government programs. 

	

3.2 	Advisory and Assistance Services (AAS 
This contract includes the full range of advisory and assistance services 
described in FAR Part 37, and related services of a similar nature, whether or 
not they arc actually deemed advisory and assistance.. This contract_ allows 
for provision of those services whether they relate directly to information 
technology or are ITTM solutions for issues of EPA program management and 
administration in a broad sense. 

	

3.3 	Enterprise and Cross-Program Coordination 
The Contractor shall actively look for opportunities tc facilitate 
cross-project and program coordination and collaboration to advance ITIM at 
EPA. As the Contractor gains institutional and technical knowledge of EPA 
while working on task orders or conducting outreach activites, the Contractor 
shall provide this type information to contract customers, stakeholders, and 
to the OE: ITS-HISS Contract Management Team on an ongoing basis. On an 
annual basis, Lhe contractor shall present this information :n the form of a 
report Lu the 0E1 Contract Team and contract customers and staeholders. The 
report shall describe the progress and the accomplishments 'n 'ac' - ' . ating 
cross-project and program coordination through ITS-HISS contract activities. 
The report also shall at a minimum provide examples of cross-project and 
program coordination on ITS-HLSS task orders and outreach activities, describe 
lessons icarnd, and highlight opportunities for improved coordination, 
including opportunities for better leverading LPA's ITIM enterprise tools and 
services and improving the efficiency and effectiveness of EPA's ---M program. 
EPA reserves the right to estabTish and modify the format of this report in 
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consultation with the contractors. 

3.4 	Task Order Performance Reviews 
The contractor shall provide the EPA 113-BiSS Contract management Team with a 
Quarterly Task Order Performance Report. The report shall provide summary 
cost, schedule, and performance data on all active and recently completed task 
orders. The update shall also describe any important issues and concerns 
potentially affecting cost, schedule, and performance (e.g., delivery of 
required deliverables) on any active or recently completed orders. The report 
shall be based on the actual data from the monthly task order progress reports 
as well as other appropriate sources. In the uuarterly report, the contractor 
shall also identify any immediate cross-project and program coordination 
opportunities or challenges. On an annual basis, the contractor shall submit 
a synthesis of the cuarterly task order performance data in the form of an 
annual report. The annual report aso shall describe accomplishments and 
lessons learned. EPA reserves the r:ght to establish and modify the format of 
this report in consultation with the contractors. Both the quarterly and 
annual reports shall be submitted in electronic format. 

3.5 	Location 
It is anticipated that most work under this contract will he performed in 
Washington, D.C. and Research Triangle Park, N.C. Work may also he performed 
in other EPA locations such as Regional cr Field Offices. Some work may occur 
at other federal agencies or state and local governments. 

4.0 	REQUIREMENTS 

The functional requirements of the iTS-BiSS II Contract are divided into two 
areas. They are: 

Integrated Program Support Services (Functional Area 1) 
Independent Assessments and Support Services (Functional Area 2) 

EPA's reauirements for Integrated Program SupPort Services are described in 
Sections 4.1 - 4.12 of the ITS-BISS II SOW. 	EPA's requirements for 
Independent Assessments and Support Services are described in Sections 4.T3 - 
4.15 of the SOW. 

In general, the services and support described in this section are the primary 
types of work tc he conducted under this contract. Absence in this section of 
specific mention of a category or service does not necessarily mean that such 
service cannot he provided hy this contract. EPA's designated Contracting 
Officer, in consultation with EPA's designated Project Officer, will make the 
final determination of whether a requested advisory and assistance type of 
support that is not specifically addressed below may be performed. Consistent 
with the scope and purpose of the contract, the contractor shall provide a 
full and complete range of technical and professional support to EPA to assist 
with any and all aspects of analyzing, planning, designing, developing, 
implementing, managing, reporting, and otherwise supporting EPA's ITIM 
requirements. This contract may not be used to a) acquire hardware, software, 
or communications resources on behalf of the government except as may he 
necessary and specifically authorized to support Task Order Performance, b) 
construct and/or implement production hardware, software, or 
telecommunications systems, or c) provide ordinary operation, maintenance, or 
repair services for any item of EPA's information infrastructure. Any 
hardware, software, or communication resources acqu:red in the performance of 
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this contract must comply with 'PA's architecture Of other ITIM poic±en or 
standards. 

No iitigaton support activities or legal research may be performed under this 
contract. For task orders involvinc; analyses, studies, and audits, the 
contractor shall provide options and recommendations together with a detailed 
substantiation for any recommendations. EPA shall make all final decisions 
regarding the adoption or implementation of any recommendations made under 
this contract. 

Integrated Program Support (Functional Area 1) 
Sections 4.1 -4.12 

Policy 
The Clinger Cohen Act, Parerwork Reduction Act, Federal Information Security 
Management Act, and other Eederai ITIM statutes, uclicles, and executive 
orders require EPA and other Federal ClOs to establish and implement policies, 
pTans, an• controls to ensure the effective management of Federal information 
technology resources. The contractor shall provide services to support 
compliance with these and other related statutory, regulatory, and policy 
reguirements. The contractor shall provide a broad range of technical and 
professional services to support EPA's TTIM nolicy functions and operations at 
aH levels of Lhe organization and across all elements of this statement of 
work. This support may include, but may not be limited to: 
• Analyzing, developing, maintaining, cormal'ng, implementing, and 
evaluali-g iTIM policies, procedures, standards, guidance and other related 
policy documents or tools. 
• Prdviding support For managing policy program operations, including 
maintaining policy documents and plans, developing and maintaining standard 
operating procedures tor the policy development process, creating templates 
for policy-related documents, and maintainir;g status information •n existing 
EPA ITIM policies (e.g., sunset dates, responsible organizations, et_c.) 

Identifying and analyzing policy drivers and gaps that will support 
program strategy development and recows=dations for addressing them. 

Providing tools, advice, and assistance to support policy 
inTlementation. 
• Monitoring compliance with ITIM policies and measuring their 
effectiveness. 

Providing support for developing, revising, and impiementing EPA's IT 
Waiver process and tools. 
The policy support described in this section covers EPA's I'ZIM policies as 
well as support for EPA involvement in cross-government policy initiatives 
(e.g., Federal Segment Architecture Methodology initiative). 

4.2 	Planning 
The Paperwork Reduction Act requires federal agencies to develop and maintain 
a strategic Information Resources Management (TEM) Plan :hat describes how 
ITIM activities suppor: the accomplishment of EPA missi.ons. The Clinger-Cohen 
Act, as implemented in federal policies and directives, requires agencies to 
develop and implement strategic and tactical ITIM plans. EPA aso is seeking 
con:_ractor support to strengthen its planning function and operations in areas 
of l? Capacity Planning and Green IT. 

Il Capacity Planning: The contractor shall provide a broad range of technical 
and professional services to support EPA's TT capaci:y planning function and 
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operations. This support may include, but may not be limited to 
• Providing advice and assistance to support EPA in establishing and 
implementing an IT capacity planning function and operation. 
• Developing, analyzing, and supporting the implementation of metrics and 
statistics for measuring and evaluating the usage, capacity, and performance 
of EPA's IT infrastructure, network, and TT assets. 

Scanning and analyzing research and authoritative information on future 
IT trends and directions, and 'providing advice on the potential issues and 
implications of these trends for EPA. 
• Conducting research and gathering data to develop and analyze IT 
planning scenarios, perform scenario and trend analysis, support the 
implementation or enhancement of existing EPA planning processes, and support 
the development and implementation of new planning processes. 

Green IT Planning: The contractor shall provide comprehensive Green iT 
planning, advice and assistance services to EPA information organizations and 
programs. This support may include but may not be limited to: 

Providing advice and assistance to FPA On developing and/or applying 
measures and metrics to support assessing EPA TT from an environmental 
stewardship perspective. 

Supporting EPA organizations and programs in assessing the performance 
of EPA's IT infrastructure and assets against Green TT measures and metrics. 

Advising and assisting EPA organizations and programs in researching, 
planning, developing, and implementing Green IT initiatives, projects, and 
programs. 

Other Planning Support: The contractor also shall provide a broad range of 
technical and professional services to support EPA's ITIM planning functions 
and operations in meeting legislative and policy mandates. This support may 
include, but may not be limited to: 

Providing advice and•assistance to support compliance with federal and 
EPA ITIM planning activities, policies or mandates. This may include 
analyzing, developing, maintaining, communicating, implementing, and 
evaluating EPA's ITIM planning policies, procedures, standards, guidance, 
tools or other documents. 
• Developing, maintaining and supporting the implementati.on of :TIM 
strategic, tactical, performance, investment, architectural, business and 
other plans and Planning processes. 
• Assessing the effectiveness of new and existing :TIN plans, planning 
processes, and new technologies. 
The contractor shall be knowledgeable of and experienced in applying federal 
and private sector ITIM planning best practices. In researching, assessing, 
and planning for new technologies, the contractor shall perform, obtain, and 
use long-term strategic technology assessments, projections, trend analyses, 
and the most-informed speculation available. The contractor shall map out 
likely scenarios for technological advancement and analyze their impact upon 
the needs and capabilities of EPA to use information and information 
technology as a strategic tool and . method protecting the environment. 

Security 
EPA's information security requirements are growing in response to new 
information security challenges and the ongoing requirements of federal 
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policies and statutes. EPA is continuing to build and strengthen its 
informat'on security function and operations in response to these challenges 
with the goal of ensuring that EPA maintains its high level of comp'ance and 
performance. 

• The contractor shall_ provide a broad range of technical and professional 
information security support. 	This support may include, but may not be 
Limited Lo: 

Supporting policy, planning and program. development, management, 
implementation, evaluation, oversight, compliance, and outreach activities. 

Providinu advice and assistance on compliance support issues and tasks, 
including but non limited to security planning, risk and technical 
vulnerability assessment sapport, security testing and other related systems 
security support. 

Provide advice and assistance on oversight issues and tasks, including 
support for program reviews, evaluations and audil.s. 
All studies, analyses, testing or other support provided under this contract 
shall conform to applicable federal, NiST, and EPA ITIM Security policies, 
procedures, and standards. All testing ard oversight work performed under this 
contract shaH. utilize EPA approved tools unless otherwise designated by EPA's 
17 Security Program. 

4.4 	Investment Management Advice, Assistance, and Support 
EPA requires suPPort to maintain and mature its investment management 
functions and operations. The contractor shall provide comprehensive 
investment planning and management advice and assistance to support EPA's 
Capital Planning and investment Control CP:C) Program. The contractor shall 
provide similar support to other EPA organzat:ons seeking to develop and 
maintain an internal investment management capability. 
The contractor shall provide a broad range of technical and professional 
services in support of EPA's iTIM investment management functions and 
operations. ?his support may include, hut may not be limited to: 
• Supporting the management and implementation of EPA's CPIC Program, 
including but not limited to: 
o Developing, revising, and maintaining policies, nocesses, procedures, 
practices, tools, and technoloui.es  to strengthen and improve the program. 
o Supporting the execution of all phases of EPA's CPIC process, including 
but Ilet l'm'ted to, developing investment data calls, refining investment 
criteria, reviewing business cases, conductng portfolio analyses, supporting 
basic CFIC process management, providing material and assistance to support 
Lhe executive committees that oversee the CPTC process, assisting with 
portfolio management tools and functionality (e.g. eCFIC), and, providing 
advise and assistance to support customers in developing high quality business 
cases. This process support also includes tool support )e_g., eCP:C or other 
tools selecned to implement or manage the CPIC Program). 
o Supporting EPA in producing the Office of Management and '3udget Exhibit 
300 and 53 business cases, e-Cov Scorecard Updates, and related issues. 

Providing advice and assistance to the EPA CPIC Program on program 
improvement initiatives and projects, including: 
o Exoanding the scope cf the ITTM prouram to include a iarger percentage 
of the EFA ltIM budget. 
o Creat:ng a more robust_ evaluation component to the CP:C process. 
o Supporting the ongoing implementation of earned value management, 
operational analysis, and other investment tracking or monitoring tools and 
services. 
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o Strengthening EPA's portfolio analysis knowledge and capabilities. 
o Integrating or aligning ITIM processes with EPA financial or other 
processes, identifying strategic opportunities for enhancing services and the 
program. 
• 	Supporting and coordinating customer and stakeholder outreach, education 
and training activities. 

Providing support for Independent Verification and Validation (IV&V) 
activities and studies, including support for Independent Baseline Reviews 
(IBRs) and Management IV&Vs to sunport the Investment Management function. 

Providing support for business case development for CPIC major and 
non-major investments. 
Business case services offered under the ITS-BISS II contract shall include 
any business case analytical or development support service necessary to 
develop a comprehensive and compliant Exhibit 300 business case document. 
Business case services al. so  shall include comprehensive support for Earned 
Value Management, Operational Analysis, High-Risk Reporting, as well as, 
support for any other related requirement necessary to comply with existing or 
new EPA or OMB investment management requirements. All business case services 
offered under the ITS-BISS II contract shall reflect the best practices of 
both industry and government in performing this service. 
Note: EPA intends to award task orders for Exhibit 300 Business Cases, IBRs, 
and IV&V studies primarily under Functional Area 2 of the contract. 

4.5 	Enterprise Architecture 
EPA requires an implementable Enterprise Architecture (EA) to improve the 
efficiency and effectiveness of how EPA business processes and practices 
support mission goals and manage data necessary to broduce the right 
information for the right people in the right format. EPA's EA Program 
facilitates improved EPA operations and performance by providing architectural 
guidance, tools and training. 
The contractor shall provide a broad range of technical and professional 
services to support EPA's enterprise architecture functions and operations at 
all levels of the organization and at all layers of the architecture. This 
support may include, but may not be limited to: 

Maturing and maintaining EPA's enterprise architecture at all layers 
across EPA's administrative, research and scientific, and environmental and 
health protection businesses. Examples of the layers are strategic, business, 
service, data, applications, technology and security. 

Supporting all EPA program, research, and administrative organizations 
in developing, refining, implementing and maintaining the baseline and target 
architectures and transition strategy to identify and support closing gabs. 
This support includes the provision of business process management and 
modeling services. This support also includes extending the existing 
architecture to other levels of an architecture framework 	segment and 
solution levels). 

Supporting the management of the Enterprise Ardnitecture Program, 
including but not limited to 
o Analyzing, developing, maintaining, communicating, implementing, and 
evaluating EA policies, procedures, standards, guidance, tools, or other 
documents. 
o Developing and maintaining architectural guidance, training to support 
EPA transformation initiatives, programs and Offices, and program support 
tools such as IMPART or other tools selected to implement or manage the EA 
Program) 
o Maturing, maintaining and implementing EPA's EA Segment Architectures, 
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governance process, and new EA software toos. 
o Linking and harmonizing the architecture to EPA's. budget, investment 
review, and human capital planning processes and ensuring alignment between 
EPA's enterprise architecture with federal reference models and federal 
architecture models. 
o Performing hA reviews of EPA information systems at key points in the 
Systems Lifecycic and the CPIC process. 
o Providing meeting support to the EA Program for meetings of the EA 
Working Group (LAWS) or other groups, for EA presentations to the QIC or its 
subcommittees, and for EA program attendance at conferences or with conference 
materials. 
o Supporting EPA in developing and maintaiT , ing the target data 
architecture, ontercrise data architecture F.DA) framework, data reference 
mode: (DRM), and EPA data policy. 
• Supporting EPA in producing OMB required FA reports such as the segment 
templates and self-assessments. 
• Supporting development and use of the architecture in a graphic 
analytical tool Lc facilitate enterprise analysis and business intelligence. 
EPA also requires support for envisioning, panning, analyzing, and supporting 
the development and implementation of a cohesive infrastructure for a Service 
Oriented Architecture (SCA) to support EPA applications to leverage the 
enterprise ITTM tcolset. 

4.6 	IT Architecture Management and Planning Support 
The contractor shall provide advice and assistance to support the planning and 
management of EPA's Information Technolouy Architecture. This support may 
include, but may not be limited to: 

Contract services to support the planning, acquisition, and management 
of the EPA IT Architecture. The iT Architecture establishes the plans and 

gove-rihu the totality of EPA's IT infrastructure including 
hardware, software, telecommunications systems, and acquired infrastructure 
services. Examples of planning activities include technology research, 
alternatives analyses, cost analyses, feasibility studies, development of 
technical specifications, testing, prototyping, and development of 
recommendations for specific technology solutions. Examples of management 
supPort include oversight, assessment, monitoring, and reporting on 
infrastructure performance and include recommending technology, procedural, or 
other changes to improve performance. Management support also includes 
providinu comprehensive advice and assistance in assessing and deploying new 
and existing technologies. 

Supporting and maintaining EPA's IT Architectural Standards. 	The IT 
Standards Profile delineates the technologies selected by EPA to perform 
various functions related to end-user computing and communications, 
application hosting, networking/telecommunications, and information security. 
The Standards Profile is integral to the technical design of EPA information 
systems. The contractor shall recommend changes based on EPA input and 
direction and industry technology trends and directions, and periodically 
revise the Standards Profile. This program support also includes support for 
EPA's ITIM councils and governance bodies including the Quality and 
Information Council (QIC) and QIC Subcommittee(s). 

Reviewing and analyzing system projects for compliance with :he 
enterprise architecture and CPIC requirements, including assessing the 
consistency of these projects with EPA's system life cycle in the initiation 
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phase, technical compliance during Ehe concept definition phase, and 
compliance with architectural requirements during the operations and 
maintenance phase. 

	

4.7 	Program Management Support 
The contractor shall provide program management and governance support to EPA. 
EPA requires advice and assistance to ensure oversight and support for ITIM 
activities at both the enterprise and program offce levels. This includes 
but may not be limited to support for EPA's key governance structures and 
entities, including the Quality and Information Council (QIO) and its 
subcommittees and working groups. The contractor shall provide a 
comprehensive range of technical and Professional services such as strategic 
consulting, portfolio management supuort, and other analytical and process 
support services to improve EPA TTTM governance and program management. 
The contractor shall also provide program management support services in the 
areas of project management and operations management. The contractor shall 
provide a comprehensive range of technical and professional services to 
support EPA's program management requirements, including: 
• Providing advice and assistance in planning, designing, developing, 
implementing, and managing effective governance strategies and plans at the 
enterprise and program office levels. 
• Supporting customers in implementing and maintaining governance 
strategies, plans, activities, policies, procedures and tools. 

Evaluating, recommending, and supporting the implementation of 
governance and program and project management tools and capabilities, 
including Provision of trainina, outreach, education, and other support. 
• Assisting in the analysis, Planning, designing, developing, selecting, 
implementing, integrating, and maintaining other project or program management 
tools such as resource, asset, cost, risk, and other management tools. 
The contractor shall provide advice and assistance that is based on government 
and industry best practices in the areas of governance and program and project 
management. 

	

4.8 	Organizational Development and Human Capital Management 
EPA requires advice and assistance in developing and strengthening its ITIM 
organizations and human capital management approaches. OEI and ()TOP continue 
to transform existing business models to improve performance, better serve 
customers, and better lead on government-wide ITIM initiatives. Other EPA 
cruanizations are also seeking to transform their :TIM organization and 
operations in response to these and other business drivers. These 
transformation requirements reflect one aspect of EPA's need for 
organizational development and human capital management services. 
The Clinger Cohen Act and the Office of Management and Budget (OMB) require 
agencies to assess the requirements established for agency personnel regarding 
knowledge and skill in information resources management and the adequacy of 
those reauirements for facilitating the achievement of the performance goals 
established for information resources management. They also require agencies 
to assess the extent to which acency positions and personnel meet those 
requirements; and develop strategies and specific plans for hiring, training, 
and professional development to rectify any deficiencies identified in meeting 
those requirements. 
To supnort these needs, the contractor shall provide a broad range of 
technical and professional services to support iTIM organizational development 
and human capital management at all levels of the organization. This support 
may include, but may not be limited to: 
• Performing organizational analyses and providing advice and assistance 
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to EPA organizaiions in evaluating and re-structuring organizationa 
components and human resources investments and programs to a:Ltain optimal 
benefit from their 11IM resources and assets. 
• Providing ITiM organizational assessment and plarring support, incuding 
skill assessments; design and implementation of skills development programs; 
analysis of skills development tools; selection, acquisition, and 
implementation support for such tools; and related activities in sunoort of 
organizational and workforce development. Organizational assessments for 
OTCP, OE.1- , and other customer offices may require the contractor to assess the 
performance or maiurity of organizational, business, or ITIM functions 
processes, practices, activities, and services using applicable best practices 
information and benchmarks as a basis for comparisons. Skill assessments may 
require the contractor to focus on the gaps and the requirements to support 
agency efforts to imulement ITIM best rractes. 
• Analyzing, consulting, and comprehensively supporting ITIM 
organizational development and human capital management Issues, projects and 
initiatives for EPA contract customers. This support may include meeting 
planning support, developing and implementing assessments and plans to improve 
the organization and strengthen human capital management (HCM), and providing 
training and coaching to improve the performance and overall, skill-level of 
the office. 

4.9 	Customer Relationship Management 
The contractor shall provide a broad range of technical and professional 
services to support EPA's customer relationship management function and 
operations at all levels of the organization. ?his support may include, but 
not be limited to providing advice and assistance to OEI and other EPA offices 
to support the planning, analysis, design, deve:opment, implementation, and 
management of =TM services and support. It may also include performing 
customer, market, and emerging issues research, including providing timely 
advice on customer dempqraphics, needs, and preferences, as well as providing 
research and recomm.endations en the best techniques for reaching and 
communicating with these potential customers and sta'Kehoders with data and 
information. 
Within OLT, OTOP provides ITIM services to customers across EPA through its 
portfolio of =TIM contracts for program management and compliance support; 
systems development; data center operations; and computer desktop provisioning 
services. EPA may require support for implementing customer relationship 
management in support of the services offered through these contract vehicles. 

4.10 Studies, Analyses, and Program Support 
The contractor shall provide customers a broad range of technical and 
professional services in Performing studies and analyses and in Providing 
program support on a range of ITTM and programmatic issues. These analyses 
may be required to advise and assist customers with program development, 
management, performance, implementation, compliance or other requirements. 
This sunport may be provided as a requirement within a larger integrated 
program support task order. ?he studies, analyses, and Program support 
provided by the contractor under this section of the SOW may include, but may 
not be limited to, systems, acquisitions, and independent assessment support. 

4.11 Communication Support 
E2A requires communication support to effectively communicate information 
about its ITIM program, projects, and services to both internal and external 
parties (e.g., Congress and the public). 
The contractor shall provide a broad range of technical and professional 
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services to support EPA ITIM communications activities. The contractor shall 
provide these services and support across EPA and to all levels of ITIM 
organizations. This support may include, but may not be limited to: 
• Planning, analyzing, designing, developing, implementing and managing 
communications strategies, plans, products, tools, and services for customers. 

Supporting customers in planning and implementing targeted and specific 
communications and outreach activities to support ITIM program and project 
functions, activities, or events. Examples of communications products 
include, but are not limited to presentations, fact sheets, videos, DVDs, 
surveys, websites, Pester-board displays, exhibit hall displays, press 
information, desktop publishing files, brochures, flyers, handouts, and 
procedure documents such as checklists for putting on events. 
• Supporting the developing progress, accomplishments, and similar 
reporting tools to communicate Program plans, activities, or performance. 
• Supporting the communications activities associated with EPA meetings 
(routine and periodic) and conferences, including support for logistical 
arrangements, registration desk support, audio-visual arrangements, 
telecommunications support, identification of potential sites and provision of 
information for selection of sites, and development of information products. 
• Research and evaluation to determine the best methods for communicating 
with customers and stakeholders, including the use of Web 2.0 tools and 
technologies. 
• Printing and associated printing services within the limits of federal 
or EPA regulations. 

4.12 Training and Conference and Meeting Support 
EPA requires a robust training capability that enables it to keep pace with a 
changing ITIM policy landscape, security challenges, and rapidly changing 
tools and technologies for the desktop, enterprise, and mobile workforce. The 
contractor may he required to provide a broad range of technical and 
professional services to support EPA's ITIM training requirements. The range 
of training that may be provided under this contract may include, but net be 
limited to, the provision of training to supPort all functional areas of this 
SOW. 	Examples include: policy, EA, CPIC, security, project management, 
communication, IT11,, and customer service. Examples of tools and technology 
training may include Microsoft Office, project management tools, and training 
for EPA desktop or mobile applications. 
EPA's ITIM community has a broad range of conference and meeting support 
requirements. To meet these needs, the contractor shall provide technical and 
professional services to sucport ITIM meetings and conferences. This support 
may include, but may not be limited tn: 
• Planning, arranging, supporting, conducting, and/or facilitating 
meetings in support of the requirements of ah existing task order. For 
example, assisting a customer organization in the Preparation of a 
presentation for the Quality Information Council (QTC). 
• Planning, arranging, supporting, conducting, and/or facilitating 
meetings for a designated or special purpose meeting. For example, arranging 
and supporting an organization's multi-day ITIM Planning meeting. 
Fer such meetings, the contractor shall provide general meeting supecrt 
including, but not limited to, planning and preparing agendas and supporting 
meeting materials, providing meeting facilitation support, taking and 
producing minutes, obtaining use of suitable meeting room(s), and providing 
other similar meeting support. The contractor may be required to collect, 
analyze, and present information specific to the objectives of the meeting. 
Procedures and examples for selection and approval of meeting and conference 
space and assistance occur in US EPA Office of the Comptroller Policy 
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Announcements 94-10, 92-01, and 89-02; US Office of Management and Budget 
Bul:eLin No. 93-11; and General Service Administration Amendment 32 tc the 
Federal Travel Regu:ation. 

Independent Assessments and Support Services (Functional Area 2) 
Sections 4.13-4.15 

4-13 Systems Analysis and Support 
The contractor shall provide EPA with system analysis and support services 
across the entire systems management life cycle. 	These services shall 
include, but may not be limited to, support for systems definition and 
reusiremene analysis and support for business case (Exhibit 300). development. 
All syseems analysis and eupport services performed under the ITS-HISS 
Contract shall comply with El'A ITIM policy, including: EPA System Life Cycle 
Management, Capital Planning and Investment Control, Enterprise Architecture, 
Security, and other ITIM policies. 
Systems requirements analysis includes provision of support to determine and 
document functional program requirements, to recommend alternative solutions 
and to provide corresponding justifying analyses and rationales foe these 
studies and recommendations. in performing these analyses, the cont.ractor 
ueilizes or espplements his or her knowledge and understanding of EPA's 
environmental policies and programs and business operations and cractices to 
better inform the analytical and solutions processes. 

Systems definition services shall support for the definition phase of system 
development (i.e., initiation, concept definition, and requirements 
definition), including the development, maintenance, and update of documents 
associated with systems definition. Examples of ehe tyee cf documents 
prodened in system initiatfon are ehe initiation decision paper, system 
management clan, and assignment of project responsibility. Examples of 
produces of concept definition include system concept documene, security 
concept, securiey risk assessment, and cost benefit analysis. Examples of 
requirements definition products include requirements decision paper, 
functional requirements specification, requirements traceabi;ity matrix; 
reporting and screee lay-cuts, information flow diagrams, system test plan, 
and security plan. Additienal information on EPA's system life cycle 
management is available in the RegulaSions and Policies Section of this SOW 
including ehe EPA System Life Cycle Management Policy. Requirements analysis 
and related deliverables will include Entity Relationship Diagrams or 
Information Flow Diagrams ehat visually demonstrate the contractors' expert 
knowledge of best practices in TT service design, transition, operation, 
strategy and continsous improvement. 

Systems support sorvices also may involve init:a: systems analysis and design 
support, Including architectural guidance and support. The contractor may 
provide assistance for information system designs that define the functional 
capab:lities of actual system modules to be develeped, acquired, or utilized. 
The contractor shall develop, install, ard implement prototype or pilot 
information syster.s for the eurposes of evaluating or validating potential 
hardware cr software architectures or envronments. (Note: Deeailed systems 
des!_gn, ccding, implementation, and operat.ions and maintenance for EPA systems 
wi:: bo performed under other EPA contracts specific to those phases of the 
life cycle.) 
Implementation support may inciude development and dissemination of user 
manuals and other system-related decumeneation. These manuals and 
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documentation may be used in direct support of the related pilot or prototype 
effort or may be used as supporting materials for the resulting architectures 
and environments. A system may be considered in protoLype or pilot phase 
during the period while the system software design and hardware configuration 
are undergoing test and evaluation by actual or test users with actual or 
fictitious data. A prototype or pilot is considered complete when the 
architectural design or selection is finalized and proven valid. 

Business case services offered under the ITS-BISS II contract shall include 
any business case analytical or development support service necessary to 
develop a comerehensive Exhibit 300 and business case document. Business 
cases services shall be provided for CPIC major and non-major systems. 
Business case services also shall include comprehensive support for Earned 
Value Management, Operational Analysis, High-Risk Reporting, as well as, 
support for any other related requirement necessary to comply with existing or 
new EPA or OMB investment management requirements. All business case services 
offered under the ITS-BISS II contract shall reflect the best practices of 
both industry and government in performing this service. Business case 
services shall also include any project management services necessary to 
support compliance with EPA and OMB project management information 
requirements for EPA IT7M investments. 

4.14 Acquisition Support 
The federal ITIM acquisition environment has become more diverse and complex. 
EPA customers seeking 1TIM contract services have multiple options for 
acquiring these services. Understanding these options, and understanding how 
to best utilize these options (e.g., defining the terms and conditions of 
service agreements) may require research and analysis. 
The contractor shall provide a broad range of technical and professional 
services to suprort EPA 1TIM acquisjtion actAvities, including analysis, 
planning, develoument, implementation and evaluation support. Ths support 
may be provided erior to, during, and following an acquisition. This 
acquisition. supeort may include support for traditional IT1M procurements, 
purchase agreements under GWACs, Interagency Agreements, or other 
acquisitions. In its problem-solving role, the contractor shall assess 
existing alternatives to a new acquisition (e.g., use of existing contracts or 
resources). Exameles of the types of acquisition support the contractor may 
provide include: 

Provide sueport for requirements collection and analysis, alternatives 
analysis, research on available contracting approaches, including the 
development of benchmarks for IT products, practices, or services 
• Recommend and provide options, based on market surveys and previously 
determined requirements 

Compare EPA requirements to general market availability 
Recommend options and suitability of benchmarks or functional 

demonstrations 	• 
Recommend options including the eros and cons of technical versus 

functional seecifications, and 
• Recommend pros and cons of alternative performance-based auoulsition 
ontions. 
In addition, the contractor shall provide technical input to the Government 
for Government preparation of acquisition related documents, such as: 

Justifications for compatibility limited requirements 
Software conversion cost studies 

Page C-19 of 27 



-W-1L-018 

Specialized technical expertise in the development of specfications 
• Analyses to support the development of cost components of an 
acquisition, and 
• Technical research, market research, or similar investigations or 
eva:uations to clarify and provide options for :.echnical pronosal content. 
The contractor also shall provide acquisition expertise that leads to improved 
performance or management of existing EPA contracts or task orders. The 
contractor shall technical and acquisition expertise including advice, 
assistance, and support to improve the opera:_ions and management of EPA ITIM 
contracts. These services may include: 

Analyzing and recommending options for improving the contract business 
processes, procedures, and practices, including award fee evaluations 
• Analyzing and recommending options for improving the qual:ty of 
oversight of contractor work by Task Order Project Officers (TOPOs;, and 
• Analyzing and recommending options for imuroving contract operations 
management or financial performance. 

4.15 Independent Assessments and Studies 
EPA requires support for independent ITIM assessmen:_s and studies. These 
assessments may focus on a broad range of issues including the quality, the 
completeness, and the compliance status of information systems, nroducts, 
plans and other documents. EPA also requires support services to directly 
assist customers Ln complying with ITIM policy and standards. 
The contractor shall provide a broad range of technical and professional 
services to support EPA's requirement for independent assessments and studies. 
This support shall incude, but: may not be lim:ted to: 

Risk and Technical Vulnerability Assessments 
Independent Verification and Validation (IV&V) activities and studies, 

including support for Independent Baseline Reviews (IBRs) and Management IV&Vs 

Systems Compliance Reviews, including System Lifecycle, CPIC, and EA 
Reviews 

Quality Assurance Reviews 
IT=M Program, Project, Process and Product Reviews. 

The scope of services provided under this section of the SOW shall include the 
technical and professional services to develop corrective action strategies 
and plans to address issues identifled by the assessments, reviews, or 
studies. 

The contractor shall Provide Risk and Technical Vulnerability Assessment 
Service zo support Federal and EPA ITIM security policies and standards. 
Provision of the R:sk Assessment Services shall be based on a standardized 
ITS-BISS Contract Task Order REP (TORPF) template designed to ensure the level 
of contract service provided meets all applicable Federal and FPA ITIM 
requirements. The Contractor's Risk Assessment Support Services shall include 
the Provision of services such as Security Planning to address issues 
identifed by the Risk Assessment. In general, the Contractor's Risk 
Assessment Support Services shall be at least comparable in scope and quality 
to those provided by the Federal Shared Service Centers. 
OMB requires agencies to conduct Independent Verification and Validation 
( -CV&V activities including support for Independent Baseline Reviews (IBRs) 
where applicable. The contractor may he required to perform and report on a 
wide range of independent verification and validation (IV&V) reviews, 
analyses, studies, and tests in support of EPA customers. The contractor may 
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be required to develop IV&V strategics and plans to improve the effectiveness 
of an organization's IV&V function and operations. The contractor may be 
required to provide suPport for the implementation of IV&V plans. The 
contractor may be required to acquire, coliect, analyze or use benchmarking 
and best practices data to perform cost, price, and other comparisons as part 
of performing IV&V activities. 

Reviews of EPA systems are necessary to ensure architectural, CPIC, and 
Systems Lifecycle compliance. 
The contractor may he required to review and analyze system projects for 
compliance with the enterprise architecture and CPTC requirements, including 
assessing the consistency of these projects with EPA's system life cycle in 
the initiation phase, technical compliance during the concept definition 
phase, and architectural compliance during the design, development, operations 
and maintenance phases. (Note: These reviews may also occur in FA 1 as part 
of an integrated program management support task order.) 
OE= produces numerous information products, plahs, and reports that must 
effectively communicate to customers on a range of ouestions such as how to 
access 05I-provided ITIM tools and services. Qua1ity assurance of these 
products is critical to effective management of EPA TTTM program activities. 
The contractor may be required to perform reviews of information products, 
plans, analyses or other information documents to assure the quality, 
completeness, clarity, accuracy, etc. Product-specific duality assurance 
criteria for each indivi.dual review, or for a comprehensive review service, 
will be defined at the task order level. 
Reviews of EPA ITIM programs and projects may be required to determine if they 
meet cost, schedule, and performance goals. Product reviews may he required 
to determine if they meet stated and applicable specifications and quality 
standards. Process reviews may be required to determine if project 
methodologies and best practices are appropriately considered and implemented 
by a project. 

5.0 	ASSUMPTIONS AND CONSTRAINTS 

5.1 	Prime and Subcontracting Guidelines 
For the ITS-HISS II Contract, EPA has established the following Prime and 
Subcontracting Guidelines. 

A prime contractor on the ITS-HISS Contract can he a prime contractor on 
another EPA ITIM Contract. 

A prime contractor in one functional area of the ITS-HISS Contract can not 
have a subcontracting relationship with any other prime contractor in that 
same functional area of the ITS-HISS Contract. 

A prime contractor in one functional area of the ITS-HISS Contract (e.g., 
Functional Area 1) can have a subcontracting relationship with one and only 
one prime contractor in the other functional area of thc contract 
Functional. Area 2). 

An ITS-HISS subcontractor can have a subcontracting relationship with one and 
only onc prime contractor in each functional area of the ITS-HISS Contract. 

A Prime contractor on the ITS-HISS Contract can have a subcontracting 
relationship with a prime contractor on another EPA ITIM contract, including 
one of OEI's•ITIM contracts (e.g., Integrated Computing for the Enterprise 
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(ICE) Contract). 

5.2 	Cross-Program Coordination 
All planning and other work under this contract will be performed with the EPA 
Enterprise and Informa:ion Technology Architecture as its underlying basis. 
In the interest of preserving the integrity of a unified architecture, the 
contractor shall analyze common requiremen:s between planned and existing 
projects and requirements which may cross program/medium (i.e., air, water, 
toxic substances, hazardous waste, etc.), geographic, or organizational lines. 
The contractor will notify the EPA ITS-31ED Contract Officer (CC) and Project 
Officer (PO) of any technical issues arising from any individual Task 
Orders--for example, duplication, conflict, or violation of EPA standards or 
ADP initiatives within EPA of which the contractor has any knowledge. The 
principal products of such analysis shall be the Identification of 
opportunities for improvements in EPA information systems management and the 
optimixation of resources, the consideration of existing EPA systems and 
standards as Feasible alternatives to the development of new systems and 
standards, and :he submission of special reports and presentation of briefings 
on the findings and recommendations resulting from the analysis. 

5.3 	Fcde ,-al and EPA Standards, Policies and Regulations 
The Contractor shall abide by all EPA regulations, policies, and procedures in 
effect during the contract period of performance. This includes all changes 
in laws, regulations, policies, and procedures as they evolve during the 
contract period of performance. The Contractor shall conform to the Agency's 
Investment Management Philosophy, including specific conformance with EPA's 
Enterprise and information Technoloy Architectures and conformance to 
portfolio performance standards using Earned Value Management EVD.1), and all 
EPA governing documents associated with the EPA IT infrastructure, including 
the NCC Application Deployment Checklist brocess. As a minimm, 'the 
Contrac:or shall conform to and abide by the federal policies and redulaticns 
and EFA policies and orocedures identified below. 

.4 	Competitive Advantage Avoidance 
Some information to which the Contractor may be exposed under this contract, 
e.g., investment planning and review information, could offer the Contractor a 
competitive advantage if it were used for purposes other than purely for the 
performance of the contract. The Contractor shalJ safeguard ail such 
information and limit access to it to those personnel directly performing 
under the contract and only for the purposes .  of the contrac:. The Contractor 
shall especially prevent access to the information by business development, 
marketing, proposal development, or other such personnel and prevent use of 
the information for any such Purposes. 
5.5 	Applicable Federal and EPA Policies and Regulations 

Below is a list of Federal and FPA policies and regulations that apply to wor -.< 
oerformed under this contract. Other Federal Of EPA may apply to task orders 
performed under this contract. 

Policy /Regulation 	Deser:ption 	Uniform Resource Locator (URI.) 
Government Paperwork Elimination Act (GPEA) 	Memorandum For Heads of 
Executive Departments and Establishments 
http://www.whitehouse.gov/omb/circulars/a130/al30.html  

Governmeht Paperwork Elimination Act (GPEA) 	Records Management Guidance 
For Agencies Implementing Electronic Signature Technologies 
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http://www.archives.gov/records_management/pdf/electronic_signature_technologi  
es.pdf 

Information Technology Management Reform Act 	Memorandum For Heads of 
Executive Departments and Establishments 
http://www.whitehouse.gov/omb/memoranda/m96-20.html  

Public Law 106-229 	Electronic Signatures in Global and National Commerce 
Act (ESIGN) http://www.whitehouse.gov/omb/memoranda/m00-15.html  

Section 508 Compliance Electronic and Information Technology Accessibility 
Standards 	www.section508.gov  

Policy on Infrastructure Protection Presidential Decision Directive - P00-62 
http://fas.org/iro/offdocs/pdd-62.htm  

Policy on Infrastructure Protection Presidential Decision Directive - 500-63 
http://fas.org/irp/offdocs/paper598.htm  

Continuity of Government Operations 	Presidential Decision Directive 
P03-67 	http://fas.o -fg/irp/ofidocs/pdd/pdd-67.htm  

Government Information Security Reform Act 	Memorandum For Heads of 
Executive Departments and Fstab:ishments 
http://www.whitehouse.gov/omb/memoranda/mC1-08.pdf  

Public Law 104-106 	Federal Information Processing Standards Publications 
http://www.itl.nist.gov/fipspubs/  

Privacy Act Policies 	Memorandum For Heads of Executive Departments and 
Establishments 	http://www.whitehouse.gov/omb/memoranda/m01-05.html  

OMB Architecture Development Guidance 	Memorandum For Heads of Executive 
Departments and Establishments 
http://www.whitehouse.gov/omb/memoranda/m97-16.html  

Management of Federal Information Resources 	OMB Circular A-130 
http://www.wh ±tehouse.gov/omb/circulars/a130/a130trans4.html  

National Technology Transfer Act of 1995 OMB Circular A-119 
http://www.whitehouse.gov/omb/circulars/a119/a119.html  

Budget Process 	OMB Circular A-1Z 
htzp://www.whitehouse.gcv/omb/circulars/index_html 

Improving Information Technology (l'f) Project Planning and Execution 
OMB memorandum M-05-23, 8/4/05 

http://www.whitehouse.gov/omb/memoranda/fy2005/m05-23.pdf  

Integrated Baseline Reviews (1BRa) 
The Program Managers' Guide '._cp the Integrated Baseline Review Process 

(4/23) 
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https://acc.dau.mil/Search.aspx?id=11609&m=5&q=ihr  

5.6 	17..PA ITIM Policy, Procedure, and Program Documents 

The Contractor s -nall conform to and abide by EPA policies, procedures, 
standards, directives, and other requirements. Below is a list of some of the 
key policy-related documonts coverning EPA 11'IM work. Contractors may request 
a copy of an EPA ITIM policy during and following the Task Order Award 
Process. Also, a comprehensive list of EPA's ITIM Polipy-related documents 
pan he found on EPA's intrannt at 
httc://intranet.epa.gov/cei/imitpclicy/policies.htm . Access to EPA's Intranet 
is available through EPA's central library. 

iTIM Policy or Contract-Related EL...notional Area Description of Policy Document 
ITTM Policy 
System Life Cycle Management Poliny 
Systems Life Cycle Management (SLCM) Procedure 

Information AcCoss Polinv 

Quality Policy 

Enterprise Architecture 
Enterprise Architecture Policy 
o 	EA Governance Proceduros 
o IT Standards Procedure 
o EA Target Architecturo 3.0 v1.8 
o EPA Enterprise Txansition Plan EY2009 v1.4 

Investment Management 
Capital Planning and Investment Control ;CPIC) Program, Policy 
o Earned Value Management Procedures 
o Cacital Planning and Investment Contro (CPTC) Procedures for the Office 
of Management and Budget (OMB) Exhibit 300 

Security Po....cy 

Agency Network Security Policy 
EPA In -format:on Security Manual 
http://intranet.eca.gov/rmpclioy/ads/manuals/Manual.PDF  

EPA Standards 
Data Standards 

Communi•ation 
Web Governance and Management 

C.5 COMPLIANCE WITH EPA POLICIES FOR INFORMATION RESOURCES MANAGEMENT (EPAAR 
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1552.211-79) (APR 2006) DEVIATION 

(a) Definition. Information Resources Management (IRE) is defined as any 
planning, budgeting, organizing, directing, -:.raining, promoting, controlling, 
and managing activities associated with the burden, collection, creation, use 
and dissemination cf information. ORE includes both information itself, and 
the management of information and related resources such as personnel, 
equipment, funds, and technology. Examples of these services include but are 
not limited to the following: 

(1) The acquisition, creation, or modification of a computer program or 
automated data hase for delivery to EPA or use by EPA or contractors operating 
EPA programs. 

(2) The analysis of requirements fcr, study of the feasibility of, 
evaluation of alternatives for, or design and development of a computer 
program or automated data base for use by EPA or contractors ohcrating EPA 
programs. 

(3) Services that provide EPA personnel access to or use of computer or 
word processing equipment, software, or related services. 

(4) Services that provide EPA hersonnel access to or use of: Data 
communications; electronic messaging services or capabilities; electronic 
bulletin boards, or other forms of electronic information dissemination; 
electronic record-keeping; or any other automated information services. 

(5) Services that are subject to the Brooks Act of 1965, as amended 
(Pub. 	89-306). 

1')) General. The Contractor shall perform any IRE related work under this 
contract in accordance with the IRE policies, standards and procedures set 
forth in this clause and noted below. Upon receipt of a work reauest (i.e. 
delivery order or work assignment), the Contractor shall check this listing of 
directives (see paragraph 	for electronic access). The applicable 
directives for performance of the work request are those in effect on the date 
of issuance of the work request. 

(1) TRE Policies, Standards and Procedures. The 2100 Series (2100-2199) 
of the Agency's Directive System contains the majority of the Agency's IRE 
policies, standards and procedures. 

(2) Groundwater Program IRE Requirement. A contractor performing any 
work related to collecting Groundwater data; or developing or enhancing data 
bases containing Groundwater quality data shall comply with EPA Order 7500.1A 
- Minimum Set of Data Elements tor Groundwater. 

(3) Enterprise Architecture (EA). Contractors performing TAM activities 
on behalf of the Agency shall conform with EPA's Enterprise Architecture as 
specified in EPA's EA Status Report found on EPA's internet website - 
httu://www.epa.gov/docs/irmpoliE.  

(4) Earned Value Management (EVE). Contractors performing IRE 
activities on behalf of the Agency shall conform to EPA's Earned Value 
Management Systems requirements, shall be in compliance with the ANSI/ETA 
Standard 74E-A, and shall conform to all EPA governing documents associated 
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with EPA's Information Technology (IT) infrastructure. EPA's EVM Procedures, 
dated December 30, 2004, includes all the requirements for this paragraph and 
may be found on F.PA's internet website - http://www.epa.gov/docs/irmooli8.  

(c) Printed Documents. 	Documents listed in (b) (1) and (b) (2) may be 
obtained from: 

"J.S. Environmental Protection Agency 
Office of Admin:stration 
Fac' - ties Management and Services Division 
Dis[iribution Section 
Mail Code: 3204M 
Ariel Rios Buding 
1200 Pennsylvania Avenue, N.W. 
Washington, D.C. 20460 
Phone: 	(202) 564-9629 

(d) 7..ectronic Access. 

M Internet.  A complete listing, including full text, of documents 
included in the 2120 Series of the Agency's Directive System, as well as the 
Lwo other EPA documents noted in this clause, is maintained on the EPA Public 
Access Server on the Internet. Gopher Access: oopher.eda.gov  is the address 
1.o access the EPA Gopher. Select 'menu keyword search' from the menu and 
search on the term 'IRM Policy'. Look for TRM Policy, Standards and Guidance. 
World Wide Web Access: http://www.epa.gov  is the address for the SPATS www 
homecae. From :.he hamepage, search on the term '7RM PolicyT and lock for IRM 
Po7icy, Standards and Guidance. 

(2) Dial-Up Modem.  Al documents, including the listing, are available 
for browsing and electronic download through a dial-up modem. Dial (919) 558- 
0335 for access to the menu that contains the listing for EPA Policies. Set 
the communication parameters to 8 data bits, no parity, 1 stoc bit (8,N,1) 
FJ11 Duplex, a:nd the emulal_or to VT-100. The information is the same whether 
accessed throuph dial-up or the Internet. For techncal assistance, call 1- 
800-334-2405. 

C.6 ACQUISITION AND USE OF ENVIRONMENTALLY PREFERABLE PRODUCTS AND SERVICES 
(EP-S 97-1) (MAY 1999) 

(a) Executive Order 13101 of September 14, 1995, entitled "Greening the 
Government through Waste Prevention, Recycling, and Federal Acquisition” and 
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Section 6002 of the Resource Conservation and Recovery Act (RCRA) of 1976, as 
amended (42 U.S.C. 6962, Pub L. 94-580, 90 Stat. 2822) require Federal 
agencies to procure designated items with the highest recovered materials 
content practicable. 

(b) In the performance of this contract, the Contractor shall comply with 
the reduirements of the following issuances: 

(1) Title 40 of the Code of Federal Regulations, Part 247, Comprehensive 
Guideline for Procurement of Products Containing Recovered Materials (CPG), 
which designates items that are or can be made with recovered materials, and 
its companion pieoes, the Recovered Materials Advisory Notices (RMANs). The 
CPG and RMANs provide recommended procurement practices, including recommended 
recovered material content levels, for purchasng products designated in the 
CPG. The Contractor shall comply with these recommendations, and such other 
CPG revisions and RMANs as the Environmental Protect:on Agency (EPA) may issue 
with respect to the procurement of products that contain recovered materials. 
(Conies of the CPG or RMANs, as well as information on manufacturers and 
vendors of designated items may be obtained by calling EPA's RCRA Hotline at 
(800) 424-9346, or, in the Washington, D.C., metropolitan area, at (703) 412- 
9810.) 

(2) In complying with the requirements of paragraph (h), the Contractor 
shall coordinate its concerns and program guidance with EPA's Recycling 
Coordinator. 

(c) The Contractor shall prepare and submit reports on the purchase of 
products containing recovered materials from time to time in accordance with 
written direction (e.g., in spectfied format) from the EPA Recycling 
Coordinator through the Contract.:ng Officer. Reports shall be submtted to 
the EPA Recycling Coordinator, with a oopy tc the Contracting Officer, Mail 
Code 3204, Washington, D.C. 20460. 



L;T-W-11-018 

SECTION D - PACKAGING AND MARKING 

[For this Contract, there are NO clauses in this Section] 
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SECTION E - INSPECTION AND ACCEPTANCE 

E.1 NOTICE Listing Contract Clauses Incorporated by Reference 

NOTICE: 

The following solicitation provsions and/or contract clauses pertinent to 
this section are hereby incorporated by reference: 

FEDERAL ACQUISITION REGULATION 	48 CFR CHAPTER 1) 

NUMBER DATE TITLE 

52.246-2 AUG 1996 7NSPECTION OF SUPPLIES—FIXED-PRICE 
52.246-5 APR 1984 iNSPECTION OF SRVICES—COST-REIMBURSEMENT 
52.246-6 MAY 2001 INSPECTION—TIME-AND-MATERIAL AND LABOR-HOUR 
52.246-8 APR 1984 INSPECTION OF RESEARCH AND DEVELOPMENT-- 

COST-REIMBURSEMENT 
52.246-16 APR 1984 RESPONSIBILITY FOR SUPPLIES 
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SECTION F - DELIVERIES OR PERFORMANCE 

F.1 NOTICE Lasting Contract Clauses Incorporated by Reference 

NOTICE: 

The following solicitation provisions and/or contract clauses pertinent to 
this section are hereby incorporated by reference: 

FEDERAL, ACQUISITION REGULATION (48 c.:a CHAPTER 1) 

NUMBER 
	

DATE 	?ITLE 

52.242-15 
	

AUG 1989 	STOP MORI{ ORDER 
52.242-15 
	

AUG 1989 	STOP WORE ORDER ALTERNATE I (APR 1984) 

F.2 MONTHLY PROGRESS REPORT--COST TYPE PRICING INDEFINITE 
DELIVERY/INDEFINITE QUANTITY CONTRACT (EPAAR 1552.210-81) (AUG 1989) 

The Contractor shall furnish monthly 4 copies of a technicai and 4 copies of 
a financial progress report. The recorts are due by the 15 day of each month 
following the first complete month of the contract. 

Designated Government Individual the technical and financial report shall be 
furnished: 

Administrative Contracting Officer: Contract Level 
Administrative Contracting Offccr: Task Order i,evel 
Contract - Contracting Officer's Representative 
Task Order - Contracting Officer's Representative 

-a, ) The Technical Progress Report 

The Technical Progress Report shaH address each active Delivery Order 
separately, give a general outline of the effort, state the Percentage of work 
completed on each Delivery Order during the renortino period, and relate it to 
the overall effort. Specific discussions shall include any difficulties 
encountered and the remedial action taken during the reporting Period. iL 
shall include an outline of anticipated activity, the manpower requirements, 
and as estimate ct progress to be made during the subsequent reporting period. 
Any anticipated changes in personnel and a comparison of the work accomplished 
to the Statement of Work in the Delivery Order shall also be included. 

(b) The Financial Progress Report 

?he Financial Progress Repor: shall show the percentage or status of 
Work completed, number of hours, labor rate applied, and corresponding total 
dollar amount expended to date for each empioyee within all categories 
employed in the performance of the Delivery Order during the reporting pertod. 
Also to be included are the cumulative number of hours and corresponding 

Page 	of 3 



EP-W-11-018 

dollar amounts expended to date on all work, Delivery Order estimates of total 
hours, and the corresponding dollar amounts required to complete the Delivery 
Order. For each Delivery Order, provide a graph using a vertical axis for 
dollars and a horizontal axis fur expenditures against the total estimated 
cost cf the Delivery Order. 

(C) Contract Level Report 

Total Cost: for all Task Orders plus total funding for all task orders. 1 
copy to Administrat:_ve Contracting Officer; 1 copy to the contract level 
project officer. 

F.3 MANAGEMRNT CONSULTING SERVICES (EPAAR 1552.211-78) (APR 1985) 

All reports containing recommendations to the Environmental Protection 
Agency shall include the following information on the cover of each report: 
(a) name and business address of the contractor; (b) contract number; (c) 
contract dollar amount; (d) whether the contract was subject to full and open 
competition or a sole source acquisition (e) name of the EPA Project Officer 
and the EPA Project Officer's office identification and location; and (f) date 
of report. 

F.4 	PERIOD OF PERFORMANCE (EP 52.212-140) (APR 1984) 

The period of performance of this contract shall he from the effective date 
of contract award through sixty months (60) after the effective date of 
contract award inclusive of all required reports. 

F.5 ACQUISITION OF ENERGY STAR COMPLIANT MICROCOMPUTERS, INCLUDING PERSONAL 
COMPUTERS, MONITORS, AND PRINTERS (EPAAR 1552.239-103) (APR 1996) 

(a) The Contractor shall provido computer products that meet EPA Energy Star 
requirements for energy efficiency. By accePtance of this contract, the 
contractor certifies that all mi.crocomputers, including personal computers, 
monitors, and printers, to be provided under this contract meet EPA Energy 
Star requirements for energy efficiency. 

(b) The Contractor shall ship all products with the standby feature 
activated or enabled. 

The Contractor shall provide models that have equivalent functionality 
to similar non -power managed models. This functionality should include as a 
minimum: 

"._) The ability to run commercial off-the-shelf software both before and 
after recovery from a low power state, including retention of files opened 
with no loss of data) before the power management feature was activated. 

(2) If equipment will be used on a local area network (LAN), the 
Contractor shall provide equipment that is fully compatible with network 
environments, e.g., personal computers resting in a low-Power state should not 
be disconnected from the network. 

(d) The Contractor shaM provide monitors that are capable of being powered 
down when connected to the accompanying personal computer. 
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SECTION G - CONTRACT ADMINISTRATION DATA 

G.1 PLACEMENT OF TASK ORDERS 

AT TASK ORDER LEVEL 

.a.) Request for Task Order Proposals 

(1) The Types of Task Orders to he issued under this contract include, 
but not limited to: Firm Fixed Price, CPFF, CPAF, CPI, T&M, FP= or FP with 
Economic Price Adjustment. Each Task Order will be subject to the appropriate 
clauses and provisions that apply to [hat type of task order. The Task Orders 
will be issued as Performance Based Orders to the maximum extent practicable. 

(2) The Task Order's scope will be identified upfront as either : 

Functional Area 7,:Integrated Program Support 
OR 
Functional Area 2:Independent Assessment and Support Services 

All awardee(s)of identified functional area 1 or 2 wLll be following FAR 
16.505 for Ordering 

All multiple awardees of identified functional areas (1 or 2) will be 
provided a fair oPPortunity or exception to fair opportunity for work 
identified in their awarded functional areas for task orders in excess of 
$3,000 pursuant ver FAR 16.505. 

The Agency reserves the right to utilize "StreamLine" process including oral 
presentations and multiphase approach. 

Fair Opportunity Process shall include a minimum to vendor commlnity: 

wAt a minimum, the following paragraphs shall be applicable to all Task Orders 
(TO) issued under this Contract. Additional requirements may be specified in 
each TO. 

Any supplies and services to be furnished under this contract shall be ordered 
by issuance of written Task Orders. All Task Orders issued under this 
contract shall be issued in accordance with FAR 16.535 Ordering and the 
following: 

1. 	contractors must develop a complete integrated understanding of the 
contract. Certain topics are repeated in various contract sections, 
often with unique content in each. 

(2) 	All costs associated with preparalon, presentation, submission and/or 
discussion of the Task Order proposals and quotations will be at the 
contractor's expense (at no direct cost to the government). 
(3) No work shall be performed and no Payment shall he made except as 
authorized by a Task Order. 
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A Task Order is issued when the Government transmits the Task Order to 
the contractor. 
5) 	Orders wili be within the scope of the contract, will be issced within 

the period of performance, will be within the maximum value cf the contract_ 
and will follow the fair opportunity process. 
(6) 	Orders will be placed wilt' 'he contractor selected hy the ordering 
program office following established ordering procedures. Orders may be placed 
using any channel that provides fair opportunlLy. Such channels/systems as 
such as i.e. mail account (that remains constant for the l*fe of :he contract, 
so it shouldn't be in one person's name, but rather a general e- mall for the 
firm, perhaps one set up specifically for this purpose), and facsimile are 
viable. Contractors shall maintain their registrations and accounts in the 
various systems identified by US EPA as "fair opportunity channels", and 
should diligently mon:.tor them for oppor=unities. The Government reserves the 
right to select a single fair opportunity channel after award if it deems it 
is in its hest interest. 
(7) 	Only an authorized and deegated warranted CO SHALL issue an order under 
this contract. 
(8) 	All costs associated with post issuance order administration (including 
applicable personnel cost allocations by TO) shal not he chargeable tc the 
Government as a dirPot cost. ?he Contractor is responsible for determining the 
most appropriate method for Inclusion of such costs in indirect pools based on 
its standard accounting practices. W:th the excep:ion of a revised quote (This 
shall be considered bid and proposal cost). 

EAiR OPPORMNITY PROCESS 

(1) US EPA wiil use the fair opportunity process specified in FAR Subpart 
16.505(b) (1) in selecting order contractors. 
(2) Ordering Contracting Officers from. the Agencies will develop and 
document the process according to FAR standards. 
(3) Competitive order contractor selection criteria will be es:ablished by 
the Administrative CO. 

Tradeoff or low price - technically acceptable evaluations are 
authorized. 
(5) Price will always a required evaluation factor for source selection 
based Lpon 
(6) The Government mav reduire oral Presentations. 
( 1 ) 	The Government may evaluate vuotations and proposals without 
•iscussions. 

(9) 	Use of a multi-phased approach: the best practice is to send out an 
initial notification to ail FA based contractors stating a concise requirement 
synopsis with salient characteristics. Contractors will be afforded a short 
7:7.e in which to elect to "opt in" or "opt out" of receiving the formai RFQ or 
RFP. Fa:lure to opt in constitutes opting out. Contractors opting in would be 
sent the formal RFQ or RFP. 
(9) 	Following :ne order placement decision and the documentation of the 
decision, the Agency will place the order with the selected contractor. 

EXCEPTIONS TO THE FAIR OPPORTUNITY PROCESS 

Orders may he issued on a sole-source basis whenever circumstances warrant the 
exercise of any exception set forth in FAR Subpart 16.505(P) (2). in 
accordance with FAR 15.505(b)(2) fair opportunity need not apply to orders 
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that are under $3,000, and is excepted for service orders above $3,000 where 
the Contracting Officer determines that: 

(1) The need for the services ordered is of such unusual urgency that 
providing such opportunity to all contractors would result in unacceptable 
delays in fulfilling that need. 
(2) Only one contractor is capable of providing the services required at the 
level of quality required because the services ordered are unique or highly 
specialized. 
(3) The order should be issued on a sole-source basis in the interest of 
economy and efficiency because it is a logical follcm-on to an order already 
issued on a competitive basis. 

It is necessary to place the order with a particular contractor to 
satisfy the minimum revenue guarantee (A PCO determination only.) 

OR= CONDITIONS 

Funding for each Order shall be contained in the Task Order Level and not in 
the Contract. The contract minimum guarantee is intended to be met by Orders 

Oral Orders are not authorized. Facsimile issuance of Orders is authorized and 
such Orders are considered to be properly issued when error free transmission 
is complete. 

No work will be performed, no debt or obligation accrued and no payment wil_ 
be made except as authorized by a bona-fide written Order signed by a duly 
warranted and delegated Adminsitrative CC. Contractors work AT RISK if they 
perform work under an order that is not bona-tide or is not signed by a duly 
warranted and delegated Adminsitrative CO - and should implement the necessary 
checks and balances within their organizations to ensure that doesn't occur. 

A bona-fide Order will include all of the following elements as applicable, 
the lack of a single applicable element makes an Order defective. Non 
bona-fide Orders shall be brought to the immediate attention of the ?CO and 
all Government personnel listed on the face of the Order for dispositior 

- Date of Order 
- Contract number 
- Government Order number 
- Appropriation and accounting data 
- Description of service(s) to be performed (preferably a performance 

based statement of work) 
- Period(s) of performance, performance timeframe(s) and perform.ance 

deadline(s) 
- Place(s) of performance 
- Price/risk arrangements (order terms, i.e. FP or T&M) 
- Definitized order pricing 
- Definitized ceilings, if any 
- Signature of duly warranted and delegated Adminsitrative CO 
- Billing/Invoice address 
- Name of issuing Office 

Page 0-3 of 19 



FP-W-11-cla 

- Name, signature and phone number of Adminstrative CC 

- Name of Contractor 

The Contractor shall be bound by the terms and conditions in the Contract and 
in Orders. Fverv effort shall be made to find the terms and conditions of an 
Order meaningful and in harmony with/as complementary to those of the 
Contract. In the event of a conflict between a term in an Order and in the 
Contract, thc Contract shall control. Patent conflicts should be resolved 
during the RFQ/RFP process, else the risk inheres to the contractor. 

On:y the PCO or ACC is authorized to modify any Contract terms and conditions. 

Any required change to an issued Order may only be made in writing by a duly 
warranted and delegated Administrative CO with proper de1edated authority. 

0.2 SUBCONTRACTING PROGRAM FOR SMALL BUSINESS AND SMALL DISADVANTAGED 
BUSINESS (EP 52.219-105) (APR 1984) 

The subcontracting pan submitted by the Contractor and approved by the 
Contracting Officer for this requirement is incorporated as Attachment 

0.3 SUBCONTRACTING REPORTS—SMALL BUSINESS AND SMALL DISADVANTAGED BUSINESS 
CONCERNS (EP 52.219-120) (OCT 1991) 

The Contractor shall submit Standard Form ;SF) 294, Subcontracting Report 
for Ind:vidual Contracts, and/or SF 295, Summary Contract Renort, in 
accordance with the instructions on the forms. 

Submit copies of these reports Lc: 

Distribution 	Addressee 

original 	Administrative Contracting Officer 

1 coey 	Senior Program Manager 
U.S. EPA 
Office of Small Business Program 
Business Utilization ;12307) 
Ariel Rios Building 
1200 Pennsylvania Avenue, N.W. 
Washington, D.C. 20490 

G.4 	SUBMISSION OF INVOICES (EPAAR 1552.232-70) (JUN 1996) DEVIATION 
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SEE AT.TACliMENT FOR INVOICE SUBMISSION INSTRUCTIONS 
(ONLY APPLICABLE TO COST.  TYPE ORDERS/FA 1) 

In order to be considered properly submitted, an invoice or request for 
contract financing payment must meet the following requirements in addition to 
the requirements of FAR 32.905: 

(a) Unless otherwise specified in the contract, an invoice or request for 
contract financing payment shall he submitted as an original and five copies. 
The contractor shall submit the invoice or request for contract financing 
payment to the following offices/individuals in the contract: the original and 
two copies to the Accounting Operations office shown in Block _12 on the 
cover of the contract; two copies to the Project Officer (the Proect Officer 
may direct one of these copies to a separate address); and one copy to the 
Contracting Officer. 

(b) The Contractor shall prepare its invoice or request for contract 
financing payment on the prescribed Government forms. Standard Forms Number 
1034, Public Voucher for Purchases and Services other than Personal, shall be 
used by contractors to show the amount claimed for reimbursement. Standard 
Form 1035, Public Voucher for Purchases and Services other than Personal 
-Continuation Sheet, shall be used to furnish the necessary supporting detail 
or additional information required by the Contracting Officer. The Ccntractor 
may submit self-designed forms which contain the required information. 

(c)(1) The Contractor shall prepare a contract level invoice or request 
in accordance with the invoice preparation instructions identified as 
Attachment 3. 

(2) The invoice or recuest for contract financing payment shall include 
current and cumulative charges by major cost element such as direct labor, 
overhead, travel, equipment, and other direct costs. For current costs, each 
major cost element shall inc]ude the appropriate supporting schedule 
identified in the invoice preparation instructions. Cumulative charges 
represent the net sum of current charges by cost element for the contract 
period. 

(d)(1) The charges for subcontracts shall be further detailed in a 
supporting schedule showing the major cost elements for each subcontract. 

(d)(2) On a case-by-case basis, when needed to verify the reasonableness 
of subcontractor costs, the Contracting Officer may require that the 
contractor obtain from the subcontractor cost information in the detail set 
forth in (c) (2). This information should be obtained through a means which 
maintains subcontractor confidentiality (for example, via sealed envelopes), 
if the subcontractor expresses CBI concerns. 

(e) invoices or requests for contract financing payment must clearly • 
indicate the period of performance for which payment is requested. Separate 
invoices or requests for contract financing payment are required for charges 
applicable to the basic contract and each option period. 

(f)(1) Notwithstanding the crovisions of the clause cf this contract at 
FAR 52.216-7, Allowable Cost and Payment, invoices or requests for contract 
financing payment shall he submitted once per month unless there has been a 
demonstrated need and Contracting Officer approval for more frequent billings. 
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When submitted on a monthly basis, the period covered by invoices or requests 
for contractor financing payments shall he the same as the Period for monthly 
progress reports required under this contract. 

(2) Tf the Contracting Officer allows submissions more frequently than 
monthy, one submittal each month shall have the same ending period of 
performance as the monthly progress report. 

(3) Where cumulative amounts on the monthly progress report differ from 
the aggregate amounts claimed in the invoicc(s) or request(s) for contract 
financing payments covering the same period, the contractor shall provide a 
reconciliation of the difference as part of the payment request. 

0.5 	PAYNENTS--FIXED-RATE SERVICES CONTRACT (EPAAR 1552.232-73) (OCT 2000) 
DEVIATION 

The Government shall pay the Contractor as follows upon the submission of 
invoices or vouchers approved by the Contracting Officer: 

Hourly rate. 

(1) The amounts shall he computed by multipTying the aporobriate hourly 
rates prescribed in the Schedule by the number of direct labor hours 
performed. The rates shall include wages, indirect costs, general and 
administrative expenses, and profit. Fractional parts of an hour shall be 
payable on a prorated basis. Vouchers may be submitted once each month (or at 
more frequent intervals, if approved by the Contracting Officer) to the paying 
office. The Contractor shall substantiate vouchers by evidence of actual 
payment and by individual daily job, timecards, or other substantiation 
approved by the Contracting Officer. Promptly after receict of each 
substantiated voucher, the. Government shall, except. as otherwise provided in 
this contract and subject to the terms of (e) below, pay the voucher as 
approved by the Contracting Officer. 

(2) Unless otherwise prescribed in the Schedule, the Contracting Officer 
shall withhol• 5 rercen: of the amounts due under this paragraph (a), but the 
total amount. withheld shall not exceed $50,000. The amounts withheld shall be 
retained until the execution an• delivery of a release by the Contractor as 
provided in paragraph (f) below. 

(3) Unless the Schedule prescribes Dtherwise, line hourly rates in the 
Schedule shall not be varied by virtue of the Contractor having performed work 
on an overtime basis. If no overtime rates are provided in the Schedule and 
overtime work is approved in advance by the Contracting Officer, overtime 
rates shall be negotia:ed. Failure to agree upon these overtime rates shall be 
treated as a dispute under the "Disputes" c.ause of this contract. If the 
Schedule provides rates for overtime, the premium portion of :hose rates will 
be reimbursable only to the extent the overtime is approved by the Contracting 
Officer. 

(b) Materials, other direct costs, and subcontracts. 

(l) The allcwability of direct materials and other direct costs shall be 
determined by the Contracting Officer in accordance with Subpart 31.2 of the 
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Federal Acquisition Regulation in effect on the date of this contract. 
Reasonable and allocable material handling costs or indirect costs may be 
included in the charge for material or other direct costs to the extent they 
are clearly excluded from the hourly rate. Material handling and/or indirect 
cost rates are specified in the "Indirect Costs" clause. Material handling 
costs are comprised of indirect costs, including, when appronriate, general 
and administrative exnense allocated to direct materials in accordance with 
the Contractor's usual accounting practices consistent with Subpart 31.2 of 
the FAR. Direct materials or other direct costs, as used in this clause, are 
those items which enter directly into the end nroduct, or which are used or 
consumed directly in connection with the furnishing of 1.he end product. 

(2) Subcontracted effort may be included in the fixed hourly rates 
discussed in paragraph (a)(1) of this clause and will be reimbursed as 
discussed in that baragraph. Otherwise, the cost of subcontracts that are 
authorized under the subcontracts clause of this contract shall be 
reimbursable costs under this clause provided that the costs are consistent 
with subparagraph (3) of this clause. ReirchUrsable costs in connection with 
subcontracts shall be payable to subcontractors consistent with FAR 32.504 in 
the same manner as for items and services purchased directly for :he contract 
under paragraph (a) (1) of this clause. Reimbursable costs shall not include 
any costs arising from the letting, administration, or supervision of 
performance of the subcontract, if the costs are included in the hourly rates 
payable uader paragraph (a) (1) of this clause. 

3) To the extent able, the Contractor shall (i) obtain materials at the 
most advantageous prices available with due regard to securing prompt delivery 
of satisfactory materials; and (ii) take all cash and trade discounts, 
rebates, allowances, credits, salvage, commissions, and other benefits. When 
unable to take advantage of the benefits, the Contractor shall promptly notify 
the Contrac:ing Officer and give the reasons. Credit shall he given to the 
Government for cash and trade discounts, rebates, allowances, credits, 
salvage, the value of any appreciable scrap, commissions, and other amounts 
that have accrued to the benefit of the Contractor, or would have accrued 
except for the fault or neglect of the Contractor. The benefits lost without 
fault or neglect on the part of :he Contractor, or lost through fault of the 
Government, shall not be deducted from gross costs. 

(4) If the nature of the work to be performed roduires the Contractor to 
furnish material which is regularly sold to the general public in the normal 
course of business by the Contractor, the price to be paid for such material, 
notwithstanding (b)(1) above, shall be on the basis of an established catalog 
or list price, in effect when the material is furnished, less all applicable 
discounts to the Government; provided, thaL in no event shall such price be in 
excess of the Contractor's sales price to its most favored customer for the 
same item in like quantity, or the current market price, whichever is lower. 

(c) Contracting Officer notification: For contract administration purposes, 
the Contractor shalt notify the Contracting Officer in writing when the total 
value of all delivery orders issued exceeds 85 percent of the maximum price 
specified in the schedule. 

(d) Maximum amount. The Government shall not he obligated to pay the 
Contractor any amount in excess of the maximum amount in the Schedule, and the 
Contractor shall not be obligated to continue performance if to do so would 
exceed the maximum amount set forth in the Schedule, unless CT until the 
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Contracting Officer shall have notified the Contractor in writing that the 
maximum amount has been increased and shall. have specitied in the notice a 
revised maximum that shall constitute the maximum amount tor performance under 
this contract. When and to the extent that the maximum amount set forth in 
the Schedule has been increased, any hours expended, and material or other 
direct costs incurred by the Contractor in excess of the maxi.mum amount before 
the increase, shall be allowable to the same extent as if thc hours expended 
and material costs had been incurred after the increase in the maximum amount. 

(e; Audit. At any time before final payment under this contract, the 
Contracting Officer may request audit of the invoices or vouchers and 
substantiating material. Each payment previously made shall be subject to 
reduction to the extent of amounts, on preceding invoices or vouchers, that 
are found by the Contracting Officer not to have been properly payable and 
shall also be subject to reduction for overpayments or to increase for 
underpayments. Upon receipt and approval of the voucher or invoice designated 
by the Contractor as the "completion voucher" or "completion invoice" and 
substantiating material, and upon compliance by the Contractor with all terms 
of this contract (including, without_ limitation, terms relating to patents and 
the terms of Vt) and •g) below), the Government shall promptly pay any balance 
due the Contractor. The comPletion invoice or voucher, and substantiating 
material, shall be submitted by the Contractor as promptly as practi.cable 
following completion of the work under this contract, but in no event, iater 
than one year (or such longer period as the Contracting Officer may approve in 
writing) from the date of completion. 

(1] Assignment. The Contractor, and each assignee under an assignment 
entered into under this contract and in effect at the time of final payment 
under this contract, sha: 1  execute and deliver, at the time of and as a 
condition precedent to final payment under . this contract, a release 
discharging the Government, its officers, agents, and employees of and from 
all liabilities, obligations, and claims arising out of or under this 
contract, subject only to tne following exceptions: 

(1) Specified claims in stated amounts, or in estimated amounLs i' the 
amounts are not susceptible ct exact statement by the Contractor. 

(2) Claims, together with reasonable incidental expenses, based upon the 
liabilities of the Contractor to third parties arising out of performing this 
contract, that are not known to the Contractor on the date of the execution of 
the release, and of which the Contractor gives notice in writing to the 
Contracting Officer not more than 6 years after the date of the release or the 
date of any notice to the Contractor that the Government is prepared to make 
final payment, whichever is earlier. 

(3) Claims for reiMoursement of costs (other than expenses of the 
Contractor by reason of its indemnification of the Government against Patent 
liability), including reasonable incidental exnenses, incurred by the 
Contractor under the terms of this contract relating to patents. 

(g) Refunds. The Contractor agrees that any refunds, rebates, or credits 
;including any related interest; accruing to or received by the Contractor or 
any assignee, that arise under.t.he materials portion of this contract and for 
which the Contractor has received reimbursement, shall be paid by the 
Contractor to the Government. The Contractor and each assignee, under an 
assignment entered into under this contract and in effect at the time of final 
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payment under this contract, shall execute and deliver, at the time of and as 
a condition precedent to final payment under this contract, an assignment to 
the Government of such refunds, rebates, or credits (including any interest) 
in form and substance satisfactory to the Contracting Officer. 

0.6 	INDIRECT COSTS (EPAAR 1552:242-70) (APR 1984) DEVIATION 

(ONLY APPLICABLE TO THE COST REIMBURSEMENT AND T/M TYPE TASK ORDERS) 

(a) In accordance with paragraph (d) of the "Allowable Cost and Paymern." 
clause, the final indirect cos:. rates applicable to this contract shall be 
established between the Contractor and the appropriate Government 
representative (EPA, other Government agency, or auditor), as provided by FAR 
42.703-1(a). EPA's procedures require a Gontractjeg Officer determination of 
indirect cos: rates for its contracts. In those cases where EPA is the 
cognizant agency (see FAR 42.705-), the final rate proposal shall he 
submitted to the cognizant audit activity and to the following: 

Environmental Protection Agency 
Chief, Cost and Rate Negotiation Service Center 
Office of Acquisition Management (3802R) 
Arie] Rios Btlilding 
1200 Pennsylvania Avenue, N.W. 
Washington, D. C. 20460 

The Contractor shall also follow the notification and cost impact procedures 
prescribed in Faragraph (b) below. 

Where EPA is not the cegnizan'_ agency, the final rate proposal shall be 
submitted to the above-cited address, to the cognizanr, audit agency, and to 
the designated Contracting Officer of :he cognizant agency. Upon 
establishment of the final indirect CDS': rates, the Contracnor shall submit an 
executed Certificate of Current Cost or Pricing Data (see FAR 15.406-2) 
applicable to the data furnished in connection with the final rates to :he 
cognizant audft agency. The final rates shall be contained in a written 
understanding between the Contractor and the appropriate Government 
representative. Pursuant Lo the "Allowable Cost and Payment" clause, the 
allowable indirect costs under this contract shall be obtained by appTying the 
final agreed upon rate(s) to the appropriate bases. 

(b) Until final annual indirect cost ra::es are established for any period, 
the Government shall reimburse the Contractor at billing rates established by 
the apPropriate Government representative in accordance with FAR 42.704, by 
means of a separate indirect cost rate agreement or a contract modification 
subject to adjustment when the final rates are established. The established 
billing rates are currently as follows: 

Cost Center: 
Period: 
Rate: 
Base: 

(b)(4) 

  

  

60 months 

  

 

(b)(4) 

 

      

Cost Center: 

  

(b)(4) 
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Period: 
Rate: 

 

60 months 

 

 

(b)(4) 

    

Cost Center: 
Period: 
Rate: 
Base: 

 

(b)(4) 

 

60 months 

 

(b)(4) 

 

These billing rates may be prospectively or retroactively revised by mutual 
agreement, at the request of either the Government of the Contractor, to 
prevent substantial overpayment or underpayment. 

(T) For any retroactive indirect cost rate adjustments (i.e.,indirect 
costs already billed), including final indirect cost rate adjustments, the 
Contractor shall provide to the Cost PoTicy and Rate Negotiation Section, with 
copies to the current EPA Contractinc: Officers cf active contracts, a cost 
impact statement showing the effect of Lhe indirect cost rate changes for each 
contract. This statement shaTi compare the cost billed to the cost the 
Contractor proposes to bill. 

For prospective indirect cost rate adj1:stments only, the Contractor 
shall notify the current EPA Contracting Officers of the new Proposed rates 
when it proposes rates to the Cost Policy and Rate Negotiation Section. 

(3) Yor either prospective or retroactive indirect cost rate 
adjustments, the Contractor shall provide the Cos: Policy and Rate Negotiation 
Section with the names cf the current EPA Contracting Officers for the 
affected contracts. 

(c) Notwithstanding thc provisions of paragraphs (a) and Cb) above, ceilings 
are hereby established on indirect costs reimbursable under this contract. 
The Government shall not be ohlicated to pay the Contractor any additional 
amount on account of indirect costs in excess of the ceiling rates listed 
below: 

Cost Center: NONE 
Period: 
-.7tate: 
Base: 

The ce:ling rates specified above are applicable fricm the effective date of 
t'f-te contract througn the end cf the period oi performance incTudina any option 
periods. 

G.7 FINANCIAL ADMINISTRATIVE CONTRACTING OFFICER (EPAAR 1552.242-72) (OCT 
2000) 

A Financial AdmlnistraLive Contracting Officer F•ACO) is responsible 
for performinc certain post-award functions related to the financial aspects 
of this contract when :he EPA is the cognizant federal agen,cy. Obese functions 
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include the following duties: 

(1) Review the conractor's comoensatton structure and insurance 
plan. 

(2) Negotiate advance agreements applicable to treatment of costs and to 
Independent Research & Development/Bid and ProPosal costs. 

(3) Negotiate changes to interim billing rates and establish final 
indirect cost rates and billing rates. 

(4) Prepare findings of fact and issue decisions related to financial 
matters under the Disputes clause, if appropriate. 

(5) In connection with Cost Accounting Standards: 

(A) Determine the adequacy of the contractor's disclosure statements; 

(B) Determine whether the disclosure statements are in compliance 
with Cost Accounting Standards and FAR Part 31; 

(C) Determine the contractor's compliance with Cost Accountina 
Standards and disclosure statements, if applicable; and 

(D) Negotia:Le price adjustments and execute supplemental agreements 
under the Cost Accounting Standards clauses at FAR 52.230-3, 52.230-4, and 
52.230-5. 

(6) Review, approve or disapprove, and maintain surveillance of the 
contractor's purchasing system. 

(7) Perform surveillance, resolve issues, and establish any necessary 
agreements related to the contractor's cost/schedule control system, including 
travel policies/procedures, allocation and cost charaing methodology, 
timekeeping and labcr distribution policies and procedures, subcon .-ract 
oayment practices, matters concerning relationships between the contractor and 
its affiliates and subsidiaries, and consistency heLween bid and accounting 
classifications. 

(8) Review, resolve issues, and establish any necessary agreements 
related to the contractor's estimating system. 

(b) The FACO shall consult with the contracting officer whenever necessary 
or appropr.late and shall forward a copy of all agreements/ decisions to the 
contracting officer upcn execution. 

(c) The FACO fcr this contract is: 

0.8 	CONTRACT ADMINISTRATION REPRESENTATIVES (EP 52.242-100) (AUG 1984) 

Project Officer(s) for this contract: 
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ro coo Officer: Sanjib Chaki 
Ronald Reagan 3u:ding 
1300 Pennsylvania Ave, NW 
Mail Code 2833M 
WashIngton, DC 20004 
Phone:UM) 364-9464 
Email: chaki.san'.ih@eba.uov  

Administrative Contracting Officer: 
Kami Nolte 
RonaTd Reaoan Building 
1300 Pennsylvania Ave, NW 
Mail Code 3803R 
Washington, DC 20004 
Phone:{202) 564-6652 

noite.kami@eba.gov  

Administrative Contract Specialist: 
Marshand 3oone 
Ronald Reagan Building 
1300 Pennsylvania Ave, NW 
Mail Code 3803R 
Washington, DC 20004 
Phone::202; 564-6664 
Email: boone.marshande;Da.gov   

Administrative Contract Specialist: 
Joseph Hicks 
Ronald Reagan RIM.ding 
1300 Pennsylvania Ave, NW 
Mail Code 3803R 
Washington, DC 20004 
Phone::202) 564-5113 

hicks.loseph@eba.gov  

G.9 	SUBCONTRACT CONSENT (EP 52.244 - 100) (APR 1984) 

The Contractor shall submt the information required by the "Subcontracts," 
clause to the Contracting Officer and assigned ConEract Contracting Officer 
Representative. fhe Contracting Ofer will provide written notice to the 
Contractor of his decision. 

Consent- is clven to issue the following subcontracts: 

(b)(4) 
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(b)(4) 

Conditional consented-La team subcontractors to be inserted by the Government 
at the time of contract award_ Full consent will granted after review and 
aoproval of the actual subcontract document by the contracting officer. Other 
requirements of the "Subcontracts" clause regarding consent, to the above 
listed subcontractors has been met, via the pre-award process. 

G.10 GOVERNMENT-FURNISHED DATA (EPAAR 1552.245-71) (APR 1984) 

(a) The Government shall deliver to the ContracLor the Government-furnished 
data described in the contract. If the data, sutable for its intended use, 
is not delivered to the Contractor, the Contracting Officer shall equitably 
adjust affected provisions of this contract in accordance with the "Changes" 
clause when: 

(1) The Contractor submits a timely written request for an equi:able 
adjustment; and 

(2) The facts warrant an equitable adjustment. 

(b) Title to Government-furnished data shall remain in the Government. 

(c) The Contractor shall use Lhe Government-furnished data only in 
connection with this contract. 

(d) The data will be furnished to the Contractor as specified in the 

None 

0.11 COVERNmENT PROPERTY (EPAAR 1552.245-73) (JUL 2004) DEVIATION 

(a) The contractor shall not fabricate or accuire, on behalf of the 
Government, either directly or indirectly through a subcon:_ract, any item of 
property without written approval from the Contracting officer. 

(b) In accordance with paragraph 	above, the contractor is authorized to 
acquire and/or fabricate the equipment listed below for use in the performance 
of this contract. The equipment is subject to the provisions of thc 
"Government Property" clause. 

None 

(c) The Government will provide the followina ic_em(s) of Government 
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property Lo the contractor for use in the Performance of this contract. This 
property shall be used and maintained by the contractor in accordance with the 
provisions of the "Government Property" clause. 

None 

(d) 7he "EPA Contract ProPerty Administration Requirements" provided below 
apply to this contract. 

U.S. Environmental Protection Agency 
Property Administration Requirements (PAR) 

1. PURPOSE. ?his document sets forth the rcauirements for Fnvironmental 
Pro:ection Agency (EPA) contractors in :he performance of their Government_ 
property management responsibilities under contracts with EPA. These 
requirements suPplemcnt those contained in the Government property clause(s) 
in this cor.tract, H71d part 45 of Lhe Federal Acquisition Regulation (FAR). 

2. DELEGATION OF CONTRACT PROPERTY ADMINISTRATION. 

a. "Jpon award of a contract, the F.PA CO delegates the functions of property 
administration and plant clearance (disposal) for the contract to the EPA 
Property Administration Office. 

b. For contracts containing signifloant dollar amounts ot Government 
Property or contracts that present a high risk to the Government, the EPA 
Contract Property Coordinator (CPC) will re -delegate the contract to Lhe 
Defense Contract Management Agency IDCMA) for property adminisi-alion and 
plant clearance. Upon acceptance of that delegation, DCMA will provide 
notification to the contractor, identfying the assigned property 
administrator (PA) and plant clearance officer (PLCO). Once delegated to 
DCMA, the DCMA PA is availabTe to the contract•r for assistance in ail matters 
cf property admin:stration. 

c. If the contract is not delegated to DCMA for administration and/or plant 
clearance, any reference to PA and/or ?LCD shall be construed to mean EPA CPC. 

d. Notw'IhnandIng the delegation, as necessary, the contractor may contact 
the cognizant EPA CO. In the event of disagreement between the contractor and 
the EPA CPC or the DCMA PA/PLCO, the contr - actor should seek resolution from 
the cognizant EPA CO. 

3. REQUESTS FOR GOVERNMENT PROPERTY. 

a. In accordance with FAR 45.102, the contractor shall furnish all property 
required for performing Government contracts. If a contractor believes that 
Government facilities are reauired for performance of the contract, the 
contractor shall submit a written request to the CO. At a minimum, the request 
shall contain the following elements: 

1. Contract number for which the facilities arc required. 

2. An item(s) descripton, quantty and estima:ied cost. 

3. Certification that no like contractor fac:H 	[7'_.5 exist which could be 
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utilized. 

4. A detailed description of the task-related purpose of the facilities. 

5. Explanation of negative impact if facilities are not provded by :he 
Government. 

6. :f applicable, recommend the exception under FAR 45.302-1(a) or any 
applicable EPA class deviation (available upon request), and provide any other 
information which would support the furnishing of facilities, including 
contractor-acquired property (CAP). 

7. Except when the recuest is for material, a lease versus purchase 
analysis shall Ce furnished with the reques: to acqure property on behalf of 
the Government. 

The contractor may not proceed with acquisition of facilities on behalf of the 
Government until receipt of written authorization from the EPA CO. 

4. TRANSFER OF GOVERNMENT PROPERTY. when :he contractor receives Government-
furnished property (GFP), the contractor should receive, from the transferor, 
(either EPA or another contractor) all of the applicable data elements 
(Attachment 1 of this clause) needed to maintain the required records. If this 
information is not provided at the time of receipt. of :he property, the 
contractor shall request it from the EPA CO. The CO will attempt to obtain the 
data from the previous property holder, or, if data does not exist, will 
assist the current property holder in estimating the elements. Prior to 
signing an acceptance document for the pronerty, the receiving contractor 
should perform a complete nventory of the property. Responsibility, as well 
as accountability, passes witn the signed acceptance. 

When, at the written direction of the EPA CO, the contractor transfers GFP 
to another contractor, or another Agency, the contractor shall provide the 
applicable data elements (Attachment 1 of this clause). Upon return of the 
eroperty to EPA, the same data must be provided by the contractor to the EPA 
CO. 

5. RECORDS OF GOVERNMENT PROPERTY. 

a. In accordance with FAR 45.505 and 45.505-1, the contractor shall 
establish and maintain adequate property records for all Government property, 
regardless of value, including property provided to and in the Possession of a 
subcontractor. Material (supplies) provided by the Government or acauired by 
the contractor and billed as a direct charge to the Government is Government 
property and records must be established as such. 

b. The contractor shall establish and maintain the official Government 
property record. (If the contract contains the FAR Clause 52.245-1, the 
Government will maintain the official Government property records.) Such 
records shall contain the applicable data elements (Attachment I of this 
clause) for all items of Government property regardless of nost. 

c. The Contractor shall identify all Superfund property and designate it as 
such both on the item and on the official Government property record. if it is 
not praceicable to tag the item, the contractor shall write the ID number on a 
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tag, card or other entity that may bc kept with the item or in a tile. 

d. Support documentation used for posting entries to the pi-operty record 
shall provide complete, current and auditable data. Entries shall ho posted 
to the record in a timely manner following an action. 

e. Yor Government vehicles, in addition to the data elements required by 
EPA, the contractor shall also comply with the General Services Administration 
(GSA) and Depar:ment of Energy (DOE) record and report recuirements supplied 
with all EPA provided motor vehicles. If the above requirements were not 
provided with :he vehicle, the contractor shall notify the EPA CC. 

f. When Government property is disclosed to be in the possession or control 
of the contractor but not provided under any contract, the contractor shall 
record and repert the property in accordance with -J'AR 46.502W and (h). 

6. INVENTORIES OF GOVERNMENT PROPERTY. The contractor shall conduct a complete 
physica -_ inventory of EPA property at least once per year, unless otherwise 
directed by the PA. Reconciation shall be completed within 30 calendar days 
of inventory cqmpletion. The contractor shall report the results of the 
inventory, including any discrepancies, to the DCMA PA upon completion of the 
recorc:';atior 	The cont_rac:or's records shall indicate the completion date 
of the Inventory. 

See section 9 herein, Contract Closeout, for information on final inventories. 

7. REPORTS OF GOVERNMENT PROPERTY. to accordance with l'AR 45.506 - 14, EPA 
requires an annual summary report, for each contract, by contract number, of 
Government property in the contractor's possession as of September 30 each 
year. 

a. For each classification listed in FAR 45.505-14(a), except material, the 
contractor shall provide the total acquisition cost and total quantity. If 
there are zero items in a classification, or if there is an ending balance of 
zero, the classification must be listed with zeros in the quantity and 
acguisition cost columns. 

b. iJ'or ma:erial, :he contrac:or shall provide the total acquisition cost 
cn 

c. Property classified as equipment, Supertund site equipment, and special 
test equipment, for the purpose of this report, must be reported on two 
separate lines. The first line shall include the total acquisition cost and 
quantity of all items or systems with a unit acquisition cost of $25,000 or 
more. The second line shall include the total acquisition cost and quantity of 
all items with a unit acquisition cost of less than $25,000, 

d. For items comprising a system, which is defined as "a group of 
interacting items functioning as a complex whole," the contractor may maintain 
the record as a system noting all components of the system under the main 
compopent or mantain individual records for each item. However, for the 
annual report of Covernment proper:y the comppnen:s must be reeorted as a 
system with one total doll,ar amount for the system, :].f that system. total is 
525,000 or.  more. 
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e. These reports are due at EPA no later ehan October 5 of each year. If 
Oceober 5 is not a business day, the report: is due on the first business day 
following October 5. 

f. Distribution shall be ae follows: 

Original to: 	EPA CPC 

1 copy: 	DCMA PA, if contract is administered by DCMA 

g. EPA Contractors are required to comply with GSA's and DO.F,'s special 
reporting requirements for motor vehicles. A staeement of these reqeirements 
will be provided by the EPA Facility Management and Services Division (FMSD) 
concurrent with receipt of each vehicle. 

h. The contractor shall provide detailed reports on an as-needed basis, as 
may be requested by the CO or the PA. 

S. DISPOSITION OF GOVERNMENT PROPERTY. The disposition process is composed of 
three distinct nhases: identification of excess property, rencrting of excess 
property, and final disposition. 

a. Identification of Excess Property. The dispositicn process begins with 
the contractor identifying Government preperty that is excess eo its contract. 
Effective contractor property control systems provide for disclosing excesses 
as they occur. Once inactive Government property has been determined to be 
excess to the contract to which it is accountable, it must be screened against 
the contractor's othee EPA contracts for further use. if the property may be 
reutilized, the contractor shall notify the CO in writing. Government 
property will be transferred to other contrac:s only when the CDs on both ehe 
current contract and the receiving contract authorize such a transfer in 
writing. 

b. Reporting Excess Government Property. Excess Government property shall 
be reported in accordance with FAR Subeart 45.6. Inventory schedules A-E (SF 
Forms 1426-1434) provide the format for reporting of excess Governmeet 
oroperty. Instructions for completing the forms are located at FAR 45.606-5 
and samples may be found in FAR 53.301-1426 thru 1434. Inventory schedules 
shall be forwarded to the DCMA PLCO with a copy eo the EPA CO. The cover 
letter, which accompanies the inventory schedules, must include the EPA CO's 
name, address and telephone number. Inventory schedules must alsc contain 
a notification if the property is Superfund property. If the properey is 
Superfund pronerty, the contractor must also prominently include the following 
language on the inventory schedule: "Note to PLCO: Reimbursement to the EPA 
Superfund is required." When requested, hy the PLCO or the CO, the contractor 
will provide the fair market value for those items requested. 

C. Disposition Instructions. 

1. If directed in writing by the EPA CO, the contractor will retain all 
or part of the excess Government property under the current contraut for 
possible future requirements. The coneractor shall reqeest, from the PLCO, 
withdrawal from the inventory schedule of those items tc be retained. 

2. If directed in writing by the EPA CO, the contractor shall transfer 
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the property to another EPA contractor. The contractor will transfer the 
property by shipping it in accordance with the instructions provided by the 
CO. The contractor shall request, from the PICO, withdrawal from the inventory 
schedue of those items to be transferred. Further, the contractor shall 
notify the (1O when the transfer is complete. 

3. If directed Ln writing by the EPA CO, the contractor shall transfer 
the property to EPA. The contractor shall ship/deliver the property in 
accordance with the ins=ructions provided by the CO. The contractor will 
request, from Lhe PICO, withdrawal from the invenLory schedule of those items 
tu be transferred to EPA. Further, the cuntrac=or shall notify the CO when the 
transfer is complete. 

4. The contractor will ship the proper=y elsewhere if directed, in 
wriring, by the PI,CO. 

b. The PLCO wY,1 either conduct the sale or instruct. =he contractor to 
conduct a sale of surplus croperty. The contractor will allow prospective 
bidders access to property offered for saHo. 

6. Property abaneoned by Lhe PICO on the contractor's site must be 
disposed of in a manner that does not endanger the health and safety of the 
public. 

7, To effect Lransfer of accountability, the contractor shall provide 
the recipient of the property with the applicable data elements set forth in 
Aftachment 1 of this clause. The contraoLor shall also ob=ain either a signed 
receipt from the recipient, or proof of shipment. The conLrac=or shall update 
the official Government Property record to indicate the disposition of =he 
i=em and =o close the record. 

9. CONTRACT CLOSEOUT. The contractor shall complete a physical inven=ory of 
all Government property at contract completion and the resul=s, including any 
discrepances, shall be reported to the DCMA PA. In the case of a terminated 
contract, the contractor shall comply wi=h the inventory requirements set 
forth in the aPPlicable termination clause. The results of =he inventory, as 
well as a detailed inventory lisLing, mus= be forwarded =o the CO. For 
terminated contracts, the contractor will conduct and repor= the 
inventory results as directed by the CO. 

However, in order =o expedite the disposal process, contractors may be 
regiired to, or may elect tc submit to the CO, an inventory schedue for 
disposal purposes up to six 6) months prior to contract comple=ion. :f such 
an inventory schedule is prepared, the contractor mast indica=e =he earliest 
daLe that each item may be disposed. 

The conLracter shall update all proper=y records to show dsposal action. 
The contractor shall notify the COMA PA, in writing, when all work has been 
completed under the contract and all Government property accountab:e to the 
oontract has been disposed. 

Page 0-18 of 19 



EP-W-11-018 

Attachment 

REQUIRED DATA ELEMENTS. Where applicable iall elements sru not. apolicable to 
material) the conLractor is required to main'._ain, a7_ a minimum, the 
info=ation related to the following data elements foT: EPA Government 
property: 

TIND 
Contractor Identification/Tag Number; 
Descri.ption; 
Manufacturer; 
Model; 
Serial Number; 
Acquisition Date; 
Date received; 
Acquisition Cost*; 
Acquisition Document Number; 
Location; 
Contract Number; 
Account Number (if supp:ied); 
Superfund (Yes/No); 
Inventory Performance Date; 
Dispositon Cate. 

* Acquisition cost shall include the orice of the item plus all taxes, 
transportation and installation charges allocable to that item. 

NOTE: For items comprising a system which is defined as, "a groul-, of 
ineracting items functioning as a complex whole," the contractor may mainl.ain 
the record as a system noting all components of the sysLem under the main 
component or maintain individual records for each item. However, for the 
Annual Report of Government Property, the components must be Tenor -Led as a 
system with one total dollar amount for the syst.em, if Lhat system total is 
$25,DDO or more. 
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SECTION H - SPECIAL CONTRACT REQUIREMENTS 

H.1 DISPLAY OF EPA OFFICE OF INSPECTOR GENERAL HOTLINE POSTER (EPAAR 
1552.203-71) (AUG 2000) 

(a) For FPA contracts valued at $1,000,000 or more including all contract 
actions, the contractor shall prominently display FFA Office of Inspector 
General Hotiine posters in contractor facilities where the work is Performed 
uEder the contract. 

(b) Office of Inspector General hotline Posters may be obtained from the 
EPA Office of Tnspeo:or General, •TTN: OIS Hotline (2443), 1200 Pennsylvania 
Avenue, NW, Washinoton, DC 20460, or by calling 1-888-546-8740. 

) the Contractor need not compiy with paragraph (a) of this clause if it 
has established a mechanism, such as a hotline, by which employees may report 
susPected instaEces of improper conduct, and provided instructions that 
encourage employees to make such reports. 

H.2 	PRINTING (EPAAR 1552.208-70) (DEC 2005) 

(a) Definitions. 
"Printing -  is the process of composition, place making, presswork, bind:ng 

and m:croform; or the end items produced by such processes and equipment. 
Printing services include newsletter production and periodicals which are 
prohibited under EPA contracts. 

"Composition -  applies to the setting of type by hot-metal casting, photo 
tycesetting, cr electronic character gencratng devices for the purpose of 
producing camera cocy, negatives, a plate or image to be used in :he 
production of printing or microform. 

"Camera •opy" (or "camera-ready copy - ) is a final document 
suitable for printing/duplication. 

"Desktop Publishing" is a method of composition using computers with :-_he 
final output or generation ot camera copy done by a color inkjet or color 
laser printer. This is not considered "priEtng." However, if the output from 
desktop publishing is being sent to a typesetting device (i.e., Linotronic; 
with camera copy being produced in either paper or negative format, these 
se:vices are considered "printiEa". 

"Microform" 	any prodlict produced in a miniaturized image format, for 
mass or general distribution and as a substitute for coEventionar_ly prin:ed 
material. Microform services are classified as printiEg servces and Includes 
microfiche and microfilm. The contractor may make up to two sets of microform 
files for archival purposes at the end of :he contract period of performance. 

"Duplication" means the making of copies on photocopy machines employing 
electrostatic, thermal, or other processes without using an intermediary such 
as a negative or plate. 

"Reouirement" means an individual photocopying task. (There may be 
multiple requirements under a Work Assignment or Delivery Order. Each 
requirement would be subject to :he photocopying limitation of 5,000 copies of 
one page or 25,220 copies of multiple cages in the aggregate per reguirement). 

"Incidental" means a draft and/or proofed document (no: a final document) 
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that is no: prohibited from printing under EPA contracts. 

(b) Prohibition. 
(1) The contractor shall not engage in, nor sebcontract for, any 

printing in connection with the performance of work under this contract. 
Duplication of more than 5,000 copies of one page or more than 25,000 copies 
of multiple pages in the aggregate per requirement eonstitutes printing. The 
intent of the limitation is eliminate duplication of fine:. documents. 

:2) In compliance with EPA Order 2200.4a, EPA Publication Review 
Procedure, the Office of Communications, Education, and Media Relations is 
responsible for the review of materials generated under a contract published 
or issued by the Agency under a contract intended for release eo the public. 

(c) Affirmative Requirements. 
(1) Unless otherwise directed by the contracting officer, the 

contractor shall use double-sided copying to produce any progress report, 
draft report or final_ report. 

(2) Unless otherwise directed by the contracting officer, the contractor 
shall use recycled paper for reports delivered to the Agency which meet the 
minimum contene standards for paper and paper produces as set forth in EPA's 
Web site for the Comprehensive Procurement Guidelines at: 
http://www.epa.gov/cpg/.  

(d) Permitted Contractor Activities. 
(1) The Prohibitions contained in paragraph (b) do not preclude writing, 

editing, or Preparing menescript copy, or preparing related illustrative 
material to a final document (camera-ready copy) using desktop Publishing.. 

(2) The contractor may perform a requirement involving the duplicaeion 
of less than 5,003 copies of only one page, Or less than 25,000 copies of 
multiple pages in the aggregate, using one color (black), such pages shall not 
exceed the maximum image size of 10 3/4 by 14 1/4 inches, or 11 by T7 paper 
stock. Duplication services below these thresholds are not considered 
pren=lng. If performance of the contract will require duplication in excees of 
these thresholds, contractors must immediately notify the contracting 
officer in writing. The contracting officer must obtain a waiver from the 
U. S. Congress Jcine Committee on Printing if ie is deemed appropriate to 
exceed the duplication thresholds. Duplication services of "incidentals" in 
excess of the thresholds, are allowable. 

:3) The contractor may perform a requirement involving the multi-color 
duplication of no more than 100 pages in the aggregate useng color copier 
technology, such pages shall not exceed the maximum image size of 10 3/4 by 
"A 1/4 inches, or 11 by 17 paper stock. Duplication services below these 
thresholds are nct considered printing. if performance of the contract will 
require duplication in excess of these limits, contraceors must immediately 
notify the contracting officer in writing. The contracting o±ficer must 
obtain a waiver from the U. S. Congress Joint Committee on Printing. 

(4) The contractor may perform the duplication of no more ehan a eptal 
of 100 diskettes or CD-ROM's. Duolication services below these thresholds are 
not considered printing. If performance of the contract will require 
duplicae!on in excess of =hese thresholds, contractors must immediately noeify 
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the contracting officer in writing. The contracting officer must obtain a 
waiver from the U. S. Congress Joint Committee cc printing. 

(o) Violations. 
The contractor may not engage in, nor subcontract for, any printing in 

connection with the performance of work under the contract. The cost of any 
printing seTviCes in violation of this clause wilT be disallowed, or not 
accepted by the Government. 

flowdown Provision. 
'The contractor shall include in each subcontract which may invoTvc a 

requirement for any printing/dup il 	a provision substantially the 
same as this clause. 

H.3 	ORGANIZATIONAL CONFLICTS OF INTEREST (EPAAR 1552.209-71) (MAY 1994) 
ALTERNATE I (MAY 1994) DEVIATION 

(a) The Contractor warrants that, to the best of the Contractor's knowledge 
and belief, there are no relevant facts or circumstances which could give rise 
to an organizational conflict of interest, as defined in FAR Subpart 9.5, or 
that_ Lhe Contractor has disclosed ail such relevant information. 

(b) Prior to cemmencement of any work, the Contractor agrees to notify the 
Contracting Officer immediately that, to the best of its knowledge and belief, 
no actual or potential conflict of interest exists or to identify to the 
contracting Officer any actual .  or potential conflict of interest the firm may 
have. In emergency situations, however, work may begin but notification shall 
be made within five (5) working days. 

(c) The Contractor agrees that if an actual or potential organizational 
conflict of interest is identi.fied during Performance, the Contractor will 
immediately make a full disclosure in writing te the Contracting Officer. 
This disclosure shall include a description of actions which the Contractor 
nas taken or proposes tc take, after consultation with the Contracting 
Officer, to avoid, mitigate, or neutralize the actual or potential conflict of 
interest. The Contractor shall continue performance until notified by the 
Contracting Officer of any contrary action to be taken. 

(d) Remedies - The FPA may te-m'nate this contract for convenience, in whole 
or in part, if it deems such term:nation necessary to avoid an organizational 
conflict of interest. If the Contractor was aware of a potential 
organizational conflict of interest prior to award or discovered an actual or 
potential conflict after award and did not disclose it or misrepresented 
relevant information to the Contracting Officer, the Government may terminate 
the contract for default, debar the Contractor from Government contracting, or 
pursue such other remedies as may be permitted by law or this contract. 

ei The Contractor agrees to insert in each subcontract or consultant 
agreement placed hereunder provisions which shall conform substantially to the 
language of this clause, including this paragraph, unless otherwise autherized 
by the Contracting Officer. 

H.4 NOTIFICATION OF CONFLICTS OF INTEREST REGARDING PERSONNEL (EPAAR 
1552.209-73) (MAY 1994) DEVIATION 
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(a) In addition to the requirements of the contract clause entitled 
"Organizational Conflicts of interest," the following provisions with regard 
to employee personnel performing under this contract shall apply until the 
earlier of the following two dates: the termination date of the affected 
employee(s) Or the expiration date of the contract. 

(b) The Contractor agrees to notify immediately the EPA Project Officer and 
the Contracting Officer of (1) any actual or potential personal conflict of 
interest with regard to any of its employees working on or having access to 
information regarding this contract, or 2) any such conflicts concerning 
subcontractor employees or consultants working on or having access to 
information regarding this contract, when such conflicts have been reported to 
the Contractor. A personal conflict of interest is defined as a relationship 
of an employee, subcontractor employee, or consultant with an entity that_ may 
impair the objectivity of the employee, subcontractor employee, or consultant 
in performing the contract work. 

(c) The Contractor agrees to notify each Project Officer and Contracting 
Officer prior to incurring costs for that employee's work when an employee may 
have a personal conflict of interest. In the event that the personal conflict 
of interest does not become known until after performance on the contract 
begins, the Contractor shall immediately notify :he Contracting Officer of the 
personal conflict of interest. The Contractor shall continue performance cf 
this contract until notified by the Contracting Officer of the appropriate 
action to be taken. 

(d) The Contractor agrees to insert in any subcontract or consultant 
agreement placed hereunder, except for subcontracts or consultant agreements 
for well drilling, fence erecting, plumbing, utility hookups, security guard 
services, or electrical services, provisions which shall conform substantially 
to the language of this clause, including this paragraph (d), unless otherwise 
authorized by the Contracting Officer. 

H.5 LIMITATION OF FUTURE CONTRACTING (HEADQUARTERS SUPPORT) (EPAAR 
1552.209-74) (OCT 2005) ALTERNATE V (APR 2004) 

(a) The parties to this contract agree that the Contractor will be 
restricted in its future contracting in the manner described below. Except as 
specifically provided in this clause, the Contractor shall be free to compete 
for contracts on an euual basis with other companies. 

(b) If the Contractor, under the terms of this contract, or through the 
Performance of work pursuant to this contract, is required to develop 
specifications or statements of work and such specifications or statements of 
work are incorporated into an EPA solicitation, the Contractor shall be 
ineligible to perform the work described in that solicitation as a prime 
Contractor or subcontractor under an ensuing EPA contract. If the contractor 
do required to independently audit or perform independent verification and 
validation (IT & V) of data/ project/tasks, the contractor is ineligible to 
perform work/tasks associated with the independent IV & V and/or audit. 

(c) Unless otherwise authorized in advance in writing by the Contracting 
Officer, the Contractor or subcontractor, during the life of this contract, 
will be ineligible to enter into a contracts, Task Orders, or BPA/task orders 
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where the Contractor and subcontracting partner had offered "Advisory and 
Assistance TyPe Services" AND the Agency implements based on the advisory 

7-Woe advice systems design/developmentlimplementation/maintenance of 12 
services (e.g., but not limited to, 0RD's Software Engineering and 
Specialized Scientific Software Support ( SE53), Office of Environmental 
Information's ITS-EPA I and II, OEI's ITS ESE based on A&AS types advice. 

(d) ?he Contractor agrees in advance that it any bids/proposals •are 
submitted for any work that would require written approval of Lhe Contracting 
Officer prior to entering into a contract subject to the restrictions of this 
catse, then the bids/proposals arc submitted at the Contractor's own risk. 
Therefore, no claim shall be made against the Government to recover 
bid/proposal cost5 as a direct cost whether the request for authorization to 
enter into the contract Is denied or approved. 

(e To the extent that the work under this contract requires access to 
propretary or confidential business or financial data of other companies, and 
as Tong as such data remains proprietary cr pon'dehtial, the Contractor shal 
protect such daia from unautncrized use and disclosure. 

(f) Thc Contractor agrees to insert in each subcontract or consultant 
agreement placed hereunder, except for subcontracts or consultant agreements 
tor nondiscretionary technical or engineering services, including treatability 
studies, well drilling, fence•erecting, plumbing, utility hoo'kups, security 
guard services, or electrical services, provisions which shall conform 
substantially to the language of this clause, including this paragraph (f) 
unless otherwise authorized by the Contract:ng Officer. The Contractor may 
request in writing that the Contracting Officer exempt from th.s clause a 
particular subcontract or consultant agreement for nondiscretionary•technical 
C:If engineering services not specifically Tsted above, including laboratory 
analysis. The Contracting Officer will revew and evaluate each request on a 
case-by-case basis before approving or disapproving the request. 

(g) If the Contractor seeks an expedited decision regarding its initial 
future contracting request, the Contractor may submit its request to both the 
Contracting Officer and the next administrative level within the Contracting 
Officer's organization. 

(h) A review process available to the Contractor when an adverse 
determination is received shall consist o:-= a reduest for reconsideration to 
the Coniracting Officer or a request fcr review submitted to the next 
administrative level within the Contracting Officer's organization. An 
adverse dcterminalior resulting from a request for reconsiderat=on by the 
Contracting Officer will not preclude the Contractor from requesting a review 
by the next administrative level. Either a reduest for review or a request 
for reconsideration must be submitted to the appropr'iate level within 30 
calendar days after receipt of the initial adverse determination. 

H.6 ANNUAL CERTIFICATION (EPAAR 1552.209-75) (MAY 1994) DEVIANION 

?he Contractor shall submit an annuai conflict ot interest certification tc 
the Contracting Officer. In this certification, the Contractor shall certify 
annually that, to the best of the Contrac:or's knowledge and belief, all 
actual or potential organizational conflicts of interest have been reported tc 
EPA. In addition, in this annuaT certification, the Contractor shall certify 
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that it has informed its personnel who perform work under EPA contracts or 
relating to EPA contracts of their obligation to report uersonal and 
organizational conflicts of interest to the Contractor. Such certification 
must be signed by a senior execuLive of the company and submitted in 
accordance with instructions provided by the Contracting Officer. The initial 
certification shall cover the one-year period from the date of contract award, 
and all subsequent certifications shall cover successive annual periods 
thereafter, until expiration or termination of the contract. The 
certification must he received by the Contracting Officer no later than 45 
days after the close of the cerLification period covered. 

H.7 CONTRACTOR PERFORMANCE EVALUATIONS (EPAAR 1552.209-76) (OCT 2002) 

The contracting officer shall complete a Contractor-  Performance Report 
(Report) within ninety (90) business days after the end of each 12 months of 
contract performance (interim Recort) or atter the last 12 months (or less) of 
contract performance (final Report) in accordance with EPAAR l509.170-5. The 
contractor shall be evaluated based on the following ratings: 

0 = Unsatisfactory, 
1 = Poor, 
2 = Fair, 
3 = Good, 
4 = Excellent, 
5 = Outstanding, 
N/A = Not Applicable. 

The contractor may be evaluated based on the following performance 
categories: 

Quality, 
Cost Control, 
Timeliness of Performance, 
Business Relations, 
Compliance with Labor Standards, 
Compliance with Safety Standards, and 
Meeting Small Disadvantaged Business Subcontracting Requirements. 

(a) The contracting officer shall iniLiate the process for completing 
interim Reucrts within five (5) business days after the end of each 12 months 
of contract performance by requesting the project officer to evaluate 
contractor performance for the interim Report. In addition, the contractng 
officer shall initiate the process for completing final Reports within five 
(5) business days after the last 12 months (or less) of contract performance 
by requesting the project officer to evaluate contractor performance for the 
final Report. The final Report shall cover the last 12 months (or less) of 
contract performance. Within thirty (30) business days after the project 
officer receives a request from the contracting officer to complete an 
evaluation, the project officer shall: 

(1) Complete a description of the contract requirements; 

(2) Evaluate contractor performance and assign a rating for quality, 
cost control, tmeliness of performance, compliance with labor standards, and 
compliance with safety standards performance categories (including a narrative 
for each rating); 
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(3) Provide any information regarding subcontracts, key personnel, and 
c ..istomer satisfaction; 

(4) Assign a recommended rating for the business relations performance 
category including a narrative for the rating); and 

(5) Provide additional informa:lon appropriate for the evaluation cc 
future evaluations. 

(b) The contrac:ing officer shall: 

Ensure the accuracy of the project officer's evaluation by verifying 
:hat the inforr-lat.::on in the contract file corresponds with the designa:ed 
project officer's ratin:Ts; 

(2) Assign a rating tor the business relations and meeting small 
disadvantaged business subcontracting requirements Performance categories 
(including a narrative for each rating). 

(3) Concur with or revise :he project officer's ratings after 
consultation w:th the project officer; 

(4) Provide any additionai information concerning the duality, cost 
control, timeliness of per . fermance, compliance with labor standards, and 
compliance wi:h safe:v standards performance categories if deemed appropriate 
for the evaluation or future evaluations (if any), and provide any information 
reuarding subcontrac:s, key personnel, and customer satisfaction; and 

(5) Forward the RePort :o the contractor within ten (10) business days 
after the contracting officer receives the project officer's evaluation. 

(c) The -ont-acor snail be granted thirty 30) business days from the date 
cf the contractor's receipt of the Report to review and provide a response to 
the contracting officer re.arOing :he contents of the Report. The contractor 
shall: 

;1) Review :he Report; 

2) Provide a response (if any) to the contracting officer on company 
letter head or electronically; 

Complete contractor rePresentation information; and 

4) Forward the Report to the contracting officer within the designated 
thirty L30) business days. 

(d) The contrac:or's response to the Report may include written comments, 
:.- cbuttals (disagreements), or additional infurma:lon. if the contractor does 
not respond to the Report within the designated thirty (30) business days, the 
specified ratings in the Report are deemed appropriate for the evaluation 
period. In this instance, the contracting officer shall complete the Agency 
revlew ard sign tt'e Report within three (3) business days after expiration of 
the specified 30 business days. 

(e) If the contractor submits comments, rebuttals (disagreements), or 
additional informa:lon Lc :he contracting officer which contests the ratings, 
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the contracting officer, in consultation with the project officer, shall 
initially try to resolve the disagrcoment(s) with the contractor. 

(f) If the dlsagreement(s) is (are; not resolved between the contractor and 
the contracting officer, the contracting officer shall provide a written 
recommendation to one level above the contracting officer for resolution as 
promptly as possible, but no later than five (S) business days after the 
contracting officer is made aware that the disagreement(s) has (have) not been 
resolved with the contractor. The individual who is one level above the 
contracting officer shall: 

(1) Review the contracting officer's written recommendation; and 

(2) Provide a written determination to the contracting officer for 
summary ratings (ultimate conclusion for ratings pertaining to the performance 
period being evaluated) within five (5) business days after the individual one 
level above the contracting officer receives the contracting officer's written 
recommendation. 

(g) If the disagreement is resolved, the contracting officer shall complete 
the Agency review and sign the Report within three (3) business days after 
consultation. 

(h) The contracting officer shall complete the Agency review and . sign the 
Report within three (3) business days after the contracting officer receives a 
written determinaton for summary ratings from one level above the contracting 
officer. 

(i) An interim or final Report is considered comolcted after the 
contracting officer signs the Report. The contractina officer must provide a 
copy of completed Reports (interim and final) to the contractor within two (2) 
business days after completion. 

H.S 	SMALL DISADVANTAGED BUSINESS TARGETS (EPAAR 1552.219-73) (OCT 2000) 

(a) in accordance with FAR 19.1202-4(a) and EPAAR 52.219-72, the following 
small disadvantaged business (SDB) participation targets proposed by the 
contractor are hereby incorporated into and made part of the contract: 

I 	I 	Percentage of 
Contractor 	(NAICS industryl 	Total Contract 
Tarcrets 	I subsector(s) I 	Dollars 	Value  

Total Prime 
Contractor 
Targets 	I 	541519 
(Including 
joint venture 
partners and 
team members)  
Total 
Subcontractor 
- -ruets 

   

   

   

(b)(4) 

  

   

(b) The following specifically identificd 3D8(s) was (were) considered 
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under Line Section - SDB participation evaluation factor or subfactor (continue 
on separate sheet if more space is needed); 

(1) (b)(4) 
2) 
3) 

O) 

The contractor shall promptly notify the contractinc o":cer of any 
substitution of firms if Lhe new firms are not SDB concerns. 

(c) in accordance with FAR 52.219-25, Small Disadvantaged Business 
Participation Program - Disadvantaged Status and Report'ng, the contractor 
shall report on the participation of SDB concerns in the performance of the 
contract no lens than thirty (30) calendar days Prtor to each annual 
contractor performance evaluation [contracting officer may insert the dates 
for each performance evaluation (i.e., every 12 months after the effective 
date of contract)] or as otherwise directed by the contracting officer. 

H.9 UTILIZATION OF RURAL AREA SMALL BUSINESS CONCERNS (EP 52.219-110) (APR 
1990) 

(a) (1) "Rural area small business concern," as used in this clause, means a 
small business concern that_ is located and conducts its principal operations 
in a ruraT geographic area (county or parish) listed in the Small Business 
Adminisration's Listing of Non-Metropolitan Rural Counties by State. 

(2; "Small business concern," as used in this clause, means a concern, 
including its affiliates, :hat is independently owned and operated, not 
dominant in the field of operation in which it is bidding on governmbnt 
contracts, and qualified as a small business under the criteria and size 
standard in 13 CFR 121. 

(b) It is the policy of the Environmental Protecton Agency (EPA) that rural 
area small business concerns shall have the maximum practicable occortunity to 
participate in cerforming contracts awarded by EPA. 

(c) The contractor shall use its best efforts to cive rural area small 
business concerns the opportunity to particiPate in the subcontracts it awards 
to the fullest extent consistent with efficient performance of this contract. 

(d) The contractor .  shall incorporate the substance of this clause in any 
subcontract that mav provide for additional subcontracting opportunities. 

H.10 UTILIZATION OP HISTORICALLY BLACK COLLEGES AND UNIVERSITIES (EP 
52.219-115) (JUL 1991) 

(a) it is the PcTicy of the Fhvircnmental Protection Agency that 
h:storicay black colleges and universities shall have the maximum 
practicable opportunity tc participate in performing contracts awarded by the 
Acency. 

(b) The Contractor shall use its best efforts to cive historically black 
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colleges and universities the opportunity to participate in any subcontracts 
awarded to the fullest extent consistent with etticient performance of this 
contract. 

(c) The contractor shall incorporate the substance of this clause in any 
subcontract which may provide for additional subcontracting opportunities. 

H.11 PROJECT EMPLOYEE CONFIDENTIALITY AGREEMENT (EPAAR 1552.227-76) (MAY 
1994) ALTERNATE I (JUN 1994) DEVIATION 

(a) The Contractor recognizes that Contractor employees in performing this 
contract may have access to data, either provided by the Government or first 
penerated during contract performance, of a sensitive nature which should not 
be released to the public without Environmental Protection Agency (EPA) 
approval. 	Therefore, the Contractor agrees to obtain confidentiality 
agreements from all of its employees working on requirements under this 
contract. 

(b) Such agreements shall contain provisions which stipulate chat each 
employee agrees that the employee will not disclose, either in whole or in 
part, to any entity external to EPA, the Department of Justice, or the 
Contractor, any information or data (as defined in FAR Section 27.401) 
provided by the Government or first generated by the Contractor under this 
contract, any site-specific cost information, or any enforcement strategy 
without first obtaining the written permission of the EPA Contracting Officer. 
If a contractor, through an employee Or otherwise, is subpoenaed to testify or 
produce documents, which could result in such disclosure, the Contractor must 
provide immediate advance noti_fication to the EPA so that the EPA can 
authorize such disclosure or have the opportunity to take action to prevent 
such disclosure. Such agreements shaH be effective for the life of the 
contract and for a period of five LE)) years after completion of the contract. 

(c) The EPA may terminate this contract for convenience, in whole or in 
part, if it deems such termnation necessary to prevent the unauthorized 
disclosure of information to outside entities. If such a disclosure occurs 
without the written permission of the EPA Contracting Officer, the Government 
may terminate the contract, for default cr convenience, or pursue other 
remedies as may be permitted by law or Lhis contract. 

(d) The Contractor agrees to insert in any subcontract or consultant 
agreement Placed hereunder provisions which shall conform substantially to the 
language of this clause, including this paragraph (d), unless otherwise 
authorized by the Contracting Officer. 

H.12 INSURANCE LIABILITY TO THIRD PERSONS (EPAAR 1552.228 -70) (OCT 2000) 

(a) 	Fxcep!: as provided in subparagraph r2) below, the Contractor shall 
provide and maintain workers' compensation, employer's liability, 
comprehensive general liability (bodily injury), and comprehensive automobile 
liability (bodily injury and property damage) insurance, and such other 
insurance as the Contracting officer may require under this contract. 

(2) The Contractor may, with the approval of the Contracting officer, 
maintain a self-insurance program; provided that, with respect to workers' 
compensation, the Contractor is qualified pursuant to statutory authority. 
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(3) All insurance required by this paragranh shall be in a form and 
amount and for those periods as the Contracting officer may reauire or approve 
and with insurers approved by the Contracting officer. 

(b) The Contractor agrees co submit for the Contracting officer's approval, 
to the extent and in the manner required by the Contracting officer, any other 
insurance chat is maintained by the Contractor in connection with the 
performance of this contract and for which the Contractor seeks reimbursement. 

The Contractor shall be reimbursed tor that portion of the reasonable 
cost of insurance allocable to this contract, and required or approved under 
this clause, in accordance with its established cost accounting practices. 

H.13 STATE AND LOCAL TAXES (EPAAR 1552.229 - 70) (NOV 1989) DEVIATION 

7n accordance with FAR 29.303 and FAR 31.225-41, the Contractor or any 
subcontractor under this contract shall not be reimbursed for payment of any 
State and Local taxes for which an exemption is availab:e. The Contractor is 
responsible for determining the availability of State and local tax exemptions 
and obtaining such exemptions, if available. The Contractor shall include 
this clause, suitably modified to identlfy the parties, in all subcontracts at 
a:-Iy tier. The Contractor shaTl notify the Contracting Officer if problems 
arise in obtaining a State and local tax exemption. The contractor may seek a 
waiver by the Contracting Officer from this requirement if the administrative 
burden of seeking an exemption appears to outweigh the potential savings to 
the Government. 

H.14 SCREENING BUSINESS INFORMATION FOR CLAIMS OF CONFIDENTIALITY (EPAAR 
1552.235-70) (APR 1984) DEVIATION 

APPLICABLE AT CON'2RACT I,EVEL AND TASK ORDER LEVEL 

al Whenever collecting information under this contract, the Contractor 
agrees 1-.Q comply with the following reouirements: 

(1) If the Contractor collects information from public Sour:C.0s, such as 
books, reports, journals, periodicals, public records, or other sources that 
are available to the public without restriction, the Contractor shaT -1 submit a 
list of these sources to the appropriate prodram office at the tine the 
informatlon is initially submitted to EPA. The Contractor shall idencify the 
informatlon according to source. 

(2) It the Contractor collects information from a StaCc or local 
Government or from a Federal agency, the Contractor shall submit a list of 
these sources to the appropriate program office at the time the information is 
initially submitted Lo EPA. The Contractor shall ident'Lfy the Thformation 
according to source. 

(3) if the Contractor collects information directly from a business or 
from a source that represents a business Dr businesses, such as a trade 
association: 

Before asking for the information, the Contractor sha:1 idehtify 
itself, explain that it is performing contractual work for the Environmental 
Protection Agency, identify the information that it is seekLng to collect, 
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explain what will be done with ehe information, and clve the following notice: 

(A) You may, if you desire, assert a business confidentiality 
claim covering part or all of the information. If you do assert a claim, the 
information will be disclosed by EPA only to the extent, and by means of the 
procedures, set forth in 40 CYR Part 2, Subpart 2. 

(3) if no such claim :s made at the time this information is 
eeceived by the Contractor, it may be made available to the public by the 
Eevironmental Protecticn Agency without further noeice to you. 

(C) The Contractor shall, in accordance with FAR Part 9, execute 
a written agreement regarding the limitations cf :he use of this information 
and forward a copy of the agreement to the Contracting Officer. 

(ii) Upon receiving the information, the Contractor shall make a 
written notation that the nottce set out above was giver to the source, by 
whom, in what form, and on what date. 

(iii) At the time the Contractor initially submlas the information 
to the appropriate program office, the Contractor shall submit. a list of these 
sources, identity the informaticn according to source, and indicate whether 
the source made any confidentialiey claim and the nature and extent of the 
claim. 

(b) The Contractor shall keep all information collected from nonpublic 
sources confidential in accordance with :he clause in this contract entitled 
"Treatment of Confidential Business Information" as if it had been furnished 
to the Contractor by EPA. 

(o) The Contractor agrees to obtain the writ:en consent of the Contracting 
Officer, after a written determination by the appropriate program office, 
prior to entering into any subcontract that will require the subcontractor to 
collect information. The Contractor agrees to include this clause, inctuding 
this paraaraph (c), and the clause entitled "Treatment of Confidential 
Business Information" in al] subcontracts awarded pursuant to this coretract 
that require the subcontractor to collect information. 

H.15 TREATMENT OF CONFIDENTIAL BUSINESS INFoRmATION (EPAAR 1552.235 -71) (APR 
1984) DEVIATION 

(a) The Contracting Officer, after a written determieaLion by the 
appropriate program office, may disclose confidential business information 
(CBI) to the Contractor necessary to carry out the work required under this 
contract. The Contractor agrees eo use the C9I only under the following 
conditions: 

(1) The Contractor and Contractor's employees shall: (i) use =he CB: 
only for the purposes of carrying out the work required by the contract; (ii) 
not disclose the information Lo anyone other than properly cleared EPA 
employees without the prior written approval of the Assistant General Counsel 
for Contracts and Information Law; and (iii) return to the Contracting Officer 
all copies of the information, and any abstracts or excerpts therefrom, upon 
request by =he Contracting Officer, whenever the information is no longer 
required by the Contractor for the performance of the work required by the 
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contract, or upon complet;on of the contract. 

(2) The Contractor snail obtain a written agreement to honor the above 
limitations from each of the Contractor's employees who wili have access to 
the informaton before the employee is allowed access. 

(3) The Contractor agrees that these contract conditions concerning the 
use and disclosure of CBI are included for the benefit of, and shall be 
enforceable by, both EPA and any affected busnesses having a proprietary 
Thterest in the information. 

(41) The Contractor shall not use any C3 supplied by EPA or obtained 
during performance hereunder to compete with any business to which the CBI 
relates. 

(b) The Contractor agrees to obtain the written consent of the CO, after a 
w-itten determination by the appropriate program officei prior to entering 
into any subcontract that will involve the disclosure of C3l by the Contractor 
to the subcontractor. ?he Contractor agrees to include this clause, including 
this paragraph (b), in a)1 subcontracts awarded eursuant to this contract that 
require the furnishing of CRT to the subcontractor. 

H.16 ACCESS TO FEDERAL INSECTICIDE, FUNGICIDE, AND RODENTICIDE ACT 
CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-73) (APR 1996) 
DEVIATION 

In order to perform duties under the contract, the Contractor will need to 
be a'Athorized for access tc Federal Insecticide, Fungicide, and Rodenticide 
Act (FTFRA) confidential business information C.B1). The Contractor and all 
of 'C.s employees handling CBi while working under the contract will be 
required to follow the procedures co ,-ained in the security manual entitled 
"FIFRA Information Security Manual." These crocedures include applying tor 
FIFRA CBI access authorization for each individual working under the contract 
who will have access to EiFRA CBI, execution of confidentiality agreements, 
and designation by the Contractor of an individual to serve as a Document 
Control Officer. The Contractor will be required to abide by those clauses 
contained in EPAAR 1552.235-10, 1552.235-71, and 1552.232-77 that are 
appropriate to the activities set forth in the contract. 

Until EPA has approved the Contractor's security plan, the Contractor may 
not be authorized for FIFRA CBI access away from EPA facilities. 

H.17 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION (TSCA) (EPAAR 
1552.235-76) (APR 1996) DEVIATION 

(a) The Project Officer P .0; or his/her designee, after a written 
determination by the appropriate urogram office, may disclose confidential 
busness information (CBI) to the Contractor necessary to carry out the work 
required under this contract. The Contractor agrees to use the CBI only under 
the following conditions: 

(1) The Contractor and Contractor's emeloyees shall (i) use the CBI only 
for the purposes of carrying out the work required by the contract; _L_L) not 
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disclose the information to anyone other than properly cleared EPA employees 
without the prior written approval of the Asststant Seneral Counsel for 
Information -.Law or his/her designee; and (iii; return the CBI to the PO or 
his/her designee, whenever the infor=tion is no longer repuired by the 
Contractor for performance of the work required by the contract, Of upon 
completion of this contract. 

(2) The Contractor shall obtain a written agreement to honor the above 
limitations from each of the Contractor's employees who will have access to 
the information -before the empl•yee is allowed access. 

(3) The Contractor agrees that. these contract conditions concerning the 
use and disclosure of CBI are included for the benefit of, and shall be 
enforceable by, both EPA and any affected businesses having a proprietary 
interest in the information. 

(4) The Contractor shall not use any CBI supplied by EPA or obtained 
daring performance hereunder to compete with any business to which the CBi 
relates. 

(b) The Contractor agrees to obtain the written consent cf the CO, after 
a written determinatiom by the appropriate program office, prior to entering 
into any subcontract that_ will involve the disclosure of CBI by the Con:rector 
to the subcontractor. The Contractor agrees to include this clause, including 
this paragraph (P), in all subcontracts awarded pursuant to this contract that 
red-Jiro the furnishing of CBI to the subcontractor. 

H.18 DATA SECURITY FOR FEDERAL INSECTICIDE, FUNGICIDE, AND RODENTICIDE ACT 
CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-77) (DEC 1997) 
DEVIATION 

The Contractor shall handle Federal Insecticide, Fungicide, and Rodenticide 
Act (FIFRA) confidential business information (CBI) in accordance with the 
contract clause entitled "Treatment of Conf'..dential Business Information" and 
"Screening Business Information for Claims of Confidentiality," the provisions 
set forth below, and the Contractor's approved detailed security plan. 

(a) The ?roject Officer (PO) or his/her designee, after a written 
determination by the appropriate program office, may disclose FIFRA CBI to the 
contractor necessary to carry out the work required under this contract. The 
Contractor shall proEect all FTFRA CBI to which it has access (including CBI 
used in its computer operations) in accordance with the following 
requirements: 

:1) The Contractor and Contractor's employees shall follow the security 
procedures set forth in the FIFRA Information Security Manual. The manual may 
he obtained from the Project Officer (PO) or the Chief, lnformation Services 
Branch (ISP), Program Management and Support Division, Office of Pesticide 
Programs (OPP) (H7502C), U.S. Environrrentai Protection Agency, Ariel Rios 
Building, 1200 Pennsylvania Avenue, N.W., Washington, DC 20460. 

(2) The Contractor and Contractor's employees shall follow the security 
procedures set forth in the Contractor's security plan(s) approved by EPA. 
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r3) Prior to receipt of FIERA CBI by the Contractor, the Contractor 
shall ,, 7sure that all employees who will be cleared for aocess to FIFRA CB: 
have been blefe• on the handling, control, and security requirements set 
forth in the FTFRA information Security Manua. 

(4) The Contractor Document Control Officer (DCO) shall obtain a signed 
coby of the F7FRA "Contractor Employee Confidentiality Agreement" from. each of 
the Contractor's employees who will have access to the information before the 
employee is allowed access. 

(b) The Contractor agrees that these requirements conoerning brotection of 
FIFRA CBI are included for the benefit of, and shall be enforceable by, both 
EPA and any affe•ted business having a proprietary interest in the 
information. 

(c) The Contractor understands that CBI obtained by EPA under FIFRA may not 
be disclosed except as authorized by the Act, and that any unauthorized 
disclosure by the Contractor or the Contractor's employees may subject the 
Contractor and the Contractor's employees to the criminal penalties specified 
in FIFRA (7 U.S.C. 136h(f). For purposes of this contract, the ony 
disclosures that EPA author:7cs the Contractor to make are those set forth in 
the clause entitled "Treatment cf Confidential Business Information." 

(d) The Contraotor agrees to include the provisions of this clause, 
including this paragraph (d), in all subcontracts awarded pursuant to this 
contract that require the furnishing of CS= to the subcontractor. 

(e) At the renuest of EPA or at the end of the contract, the Contractor 
shall return to the EPA PC or his/her designee all documents, logs, and 
magnetic media which contain FIERA CRT. In addition, each Contractor employee 
who has received FIFRA CBI clearance wilT sign a "Confidentiality Agreement 
for Contractor Emnloyees [anon ReTinquishing VIVRA CEl Access Authority." The 
Contractor DCO will also forward those agreements to the EPA PO or his/her 
designee, with a copy to the CO, at the end of the contract. 

(f) Tf, subseduent to the date of this contract, the Governmont changes the 
security requirements, the CO shall equitably adjust affected brovisinns of 
this contraot, in accordance with the "Changes" clause when: 

(1) Thc Contractor submits a timely written request 
for an equitable adjustment; and 

(2) The facts warrant an equitable adi.:ustment. 

H.19 DATA SECURITY FOR TOXIC SUBSTANCES CONTROL ACT CONFIDENTIAL BUSINESS 
INFORMATION (EPAAR 1552.235-78) (DEC 1997) DEVIATION 

The Contractor shall handle Toxic Substances Control Act. (TSCA) confidential 
bus-iness information (CBI) in accordance with the contract clause entitled 
"Treatment of Confidential Rusiness Information" and "Screening Business 
information for Claims of Confidentiality." 

(a) The Pro:]ecl_ Officer (PO) or his/her designee, after a written 
determination by the approbriate brcgram office, may disclose TSCA CBI Lc the 
contractor nocessarv to carry out the work required under this contract. The 
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Contractor shall protect all TSCA CBI to which ft has access (including CB7 
used in its computer operations) in a-ocordance with the foilowing 
requirements: 

(1) The Contractor and Contractor's employees shall follow the security 
procedures set forth in the ?SCA CBI Security Manual. The manual may be 
obtained from the Director, Information Management Division (IND), Office of 
Pollution Prevention and Toxics (OPP7), U.S. Environmental Protection Agency 
(EPA), Ariel Rios Building, 1200 Pennsylvania Avenue, N.W., Washington, DC 
20460. Prior to receipt of TSCA C81 by the Contractor, the Contractor shall 
ensure that all emnloyees who will be cleared for access to TSCA CBI have been 
briefed on the handling, control, and security requirements set forth in the 
7:SCA CBI Security Manual. 

(2) The Contractor shall permit access to and insbection of the 
Contractor's facilities in use under this contract by representatives of EPA's 
Assistant Administrator for Administration and Resources Management, and the 
TSCA Security Staff in the OPPT, or by the EPA Project Officer. 

(3) The Contractor Document Control Officer (DCO) shall obtain a signed 
cony of EPA Form 7740-6, "TSCA CBI Access Request, Agreement, and Approval," 
from, each of the Contractor's employees who will have access to the 
information before the emnioyee is allowed access. In addition, the 
Contractor shall obtain from each employee who will be cleared for TSCA OBI 
access all information required by EPA or the U.S. Office of Personnel 
Management for EPA to conduct a Minimum Background Investigation. 

(b) The Contractor agrees that these requirements concerning protection of 
TSCA CBI are included for the benefit of, and shall be enforceable by, both 
EPA and any affected business having a proprietary interest in the 
information. 

(c) The Contractor understands that CBI obtained by EPA under TSCA may not 
be disclosed except as authorized by the Act, and that any unauthorized 
disclosure by the Contractor Of the Contractor's employees may subject the 
Contractor and the Contractor's employees to the criminsl oenalties specified 
in TSCA (15 U.S.C. 2613(d)). For ournoses of ths contract, the only 
disclosures that EPA authorizes the Contractor to make are those set forth in 
the clause entitled "Treatment of Confidential Business Information." 

di The Contractor agrees to include the nrovisions of this clause, 
including this paragraph (d), in all subcontracts awarded pursuant to this 
contract that reauire the furnishing of CBI . to  the subcontractor. 

(e) At the recuest of EPA or at the end of the contract, the Contractor 
shall return to the EPA PO or his/her designee, all documents, logs, and 
magnetic media which contain TSCA ca7.. in addition, each Contractor employee 
who has received TSCA CBI clearance will sign EPA Form 7740-18, 
"Confidentiality Agreement for Contractor Employees Upon Relinquishing TSCA 
CBI Access Authority." The Contractor DCO will also forward those agreements 
to the EPA OPPT/IMD, with a cony to the CO, at the end of the contract. 

(t) If, subsequent to the date of this contract, the Government changes the 
security requirements, the CO shall equitably adjust affected provisions of 
this contract, in accordance with the "Changes" clause, when: 
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(1) The Contractor submIts a timely written request for an equitable 
adjustment; and, 

(2; The 	warrant an equitable adjustment. 

H.20 RELEASE OF CONTRACTOR CONFIDENTIAL BUSINESS INFORMATION (EPAAR 
1552.235-79) (A1R 1996) 

(a) The Environmenta1 Protection Agency 12:PA) may find it necessary to 
release information submitted by the Contractor either in response to this 
solicitation or pursuant to the provisions of this contract, to individuals 
not employed by EPA. Pusinees information that is ordinarily entitled to 
confidential treatment under existing Agency regulations (40 	Par: 2) 
may be included in the information released to these individuals. 
Accordingly, by submission of. this proposal or signature on this contract or 
other contracts, the Contractor hereby consents to a limited release of its 
confidential business information (CBI). 

(b) Possible circumstances where the Agency may release the Contractor's CBI 
include, but are not limited to the following: 

(1) To other Agency contractors tasked with assisting the Agency in the 
recovery of Federal funds expended pursuant to the Comprehensive Environmental 
Response, Compensation, and Liability Act, 42 J.S.C. Sec. 9637, as amended, 
(CFRC7.A or Superfund); 

(2) To the U.S. Department of Justice (DCd) and contractors employed by 
DOJ tor use in advising the Agency and representing the Agency in Procedures 
for the recovery of Suporfund expenditures; 

(3) To parties liable, or potenta11y liable, for costs under CERCLA 
Sec. 107 (42 U.S.C. Sec. 960j), et al, and their insurers (Potentially 
Responsible Parties) for purposes of facilitating settlement or litigation of 
claims against 51.1Ch parties; 

(I) To other Agency contractors who, for purposes of performing the work 
required under the respective contracts, reauire access to information the 
Agency obtained under the Clean Air Act (42 U.S.C. 7401 et sea.); the Federal 
Water Pollution Contro Act (33 0.S.C.1251 et seq.); the Safe Drinking Water 
Act (42 U.S.C. 300f et seq.); the Federal insecticide, Fungicide and 
Rodenticide Act (7 U.S.C. 136 et seq.); the Resource Conservation and Recovery 
Act (42 U.S.C. 6901 et seq.); the Toxic Substances Control Act (15 U.S.C. 2601 
et seq.); or the Comprehensive F.nvironmental Response, Compensation, and 
Liability Act (42 U.S.C. 9601 et seq.); 

{b) To other Agency contractors tasked with assisting the Agency in 
handling and processing information and documents in the administration of 
Apency contracts, such as providing both preaward and post award audit support 
and specialized technical support to the Agency's technical evaluation panels; 

(6) To employees of grantees working at EPA under the Senior 
Environmenta1 F=loyment (SEF) Program; 

(7) To Speaker of the House, President of the Senate, or Chairman of a 
Committee or Subcommittee: 
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(B) To entities such as the General Accounting Office, boards of 
contract appeals, and the Cour'...s in the resolution of solicitation or contract 
protests and disputes; 

(9) To Agency contractor employees engaged in information systems 
analysis, development, operation, and maintenance, including performing data 
processing and management functions for the Agency; and 

(10) Pursuant to a court order or court-supervised agreement. 

(c) The Agency recognizes an obligation to protect the contractor from 
competitive harm that may result from the release of such information to a 
competitor. (See also the clauses in thIs document entitled "Screening 
Business Tnformation for Claims of Confidentiality" and "Treatment of 
Confidential Business Information.") Except where otherwise provided by law, 
the Agency will permit the release of CBI under subparagraphs (I), (3), (4), 
(5), (6), or (9) only pursuant to a confidentiality agreement. 

(d) With respect to contractors, 1552.235-71 will be used as the 
confidentiality agreement. With respect to Potentially Responsible Parties, 
such confidentiality agreements may permit further disclosure to other 
entities where necessary to further settlement or litigation of claims under 
CERCLA. Such entities include, but are not limited to accounting firms and 
technical experts able to analyze the information, provided that they also 
agree to be bound by an appropriate confidentiality agreement. 

(e) This clause does not authorize the Agency to release the Contractor's 
CBI to the public pursuant to a request filed under the Freedom of information 
Act. 

(f) The Contractor agrees to include this clause, including this paragraph 
(f), in all subcontracts at all levels awarded pursuant te this contract that 
require the furnishing of confidential business information by the 
subcontractor. 

H.21 TECHNICAL DIRECTION (EPAAR 1552.237-71) (APR 1984) DEVIATION 

;a) The Project Officer Is the primary representative of the Contracting 
Officer authorized to provide technical direction on contract performance. 

(b) :ndividuals other than the 2roject Officer may be authorized to provde 
technical direction. If individuals other than the Project Officer are 
authorized to provide technical direction, their names will be specified in 
the contract, delivery order, work assignment or technical direction document 
as approoriate. A Delivery Order Project Officer, Work Assignment Manager cr 
Task Manager is authorized to provide technical direction, subject to the 
limitations set forth below, only on his/her delivery order, work assignment 
or technical direction document. 

;c) Technicai direction includes: 

(1) Direction tc the contractor which assists the contractor in 
accomplishing the Statement of Work. 
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(2) Comments cn and approval cf reports or other deliverables. 

(d) Technical direction must be within the contract and the delivery order, 
work assignment or tecnnical direction document statement of work. The 
Pro_:ect Officer or any other technical representative of the Contracting 
Officer does not have the authority to issue technical direction which (1) 
institi:tes additional work outside the scope of the contract, delivery order, 
work assignment or technical direction document; (2) constitutes a change as 
defined in the "Changes" clause; (3) causes an increase or decrease in the 
estimated cost of the contract, delivery order, work assignment or technical 
direction document; (4) alters the period of performance; or (5) changes any 
of the other express terms or conditions of the contract, delivery order, work 
assignment or technical direction document. 

(e) Technical direction will be issued in writing or confirmed in writing 
within five (5) calendar days after verbal issuance. One copy of the 
technical direction memorandum will be forwarded to the Contracting Officer 
and the Project Officer. 

H.22 Key Personnel (EPAAR 1552.237-72) (FEB 1995) DEVIATION 

(a) The Contractor shall assign to this contract the following key 
personnel: 

7"iNCT:ONAL AREA 1: Integrated Program Support (IPS) Servioes:  
Program Manager - (13)(4)  
Senior Management Analyst - (b)(4)  
Senior System Analyst -0)(4) 
Senior Enterpriso Architect - (b)(4) 

(b) During the first 90 calendar days of performance, the Contractor shall 
make no substituti•ns of key personnel unless the substitution is necessitated 
by illness, death, or termination of employment. The Contractor shall notify 
the Contracting Officer within 15 calendar days after the occurrence of any of 
these events and provide the information required by paragraph 	cf this 
clause. After the initial 90 day period, the Contractor shall submit the 
information reauired by paragraph (c) to the Contracting Officer at least 15 
days prior to making any permanent substitutions. 

(c) The Contractor shall provide a detailed explanation of the circumstances 
necessitating the proposed substitutions, complete resumes for the proposed 
substitutes, and any additional information requested by the Contracting 
Officer. Proposed substitutes shouTd have comparable qualifications to those 
of the persons being replaced. The Contracting Officer will notify the 
Contractor within 15 calendar days after receipt of all required information 
of the decision on substitutions. This clause wiH be modified to reflect any 
approved changes of key personnel. 

H.23 PAPERWORK REDUCTION ACT (EPAAR 1552.237-75) (APR 1984) DEVIATION 

if It is establisned at award or subsequently becomes a contractuaT 
reqcirement to collect Identical information from ten (10) or more public 
respondents, the Paperwork Reduotion Act :›f 1982, 44 U.S.C. 3501 et seq. 
applies. Tr that event, the Contractor shall not Lake any action to solicit 
information from any of the public resp•ndents until notified in writing by 
the Contracting Officer that the required Office of Management and Budget 
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(OMB) final clearance was received. 

H.24 GOVERNMENT - CONTRACTOR RELATIONS (JUN 99) (EPAAR 1552.237-76) (JUN 
1999) 

(a) The Government and the Contractor understand and agree that_ the 
services to be delivered under this contract by the contractor to the 
Government are non-personal services and the parties recognize and agree that 
nc employer-employee relation-ship exists or will exist under the contract 
between the Government and the Contractor's personnel. It is, therefore, in 
the best interest of the Government to afford both parties a full 
understanding of their respective obligations. 

(b) Contractor personnel under this contract shall not: 

(1) Be placed in a position where they are under the supervision, 
direction, or evaluation of a Government employee. 

(2) Be placed in a position of command, supervision, administration or 
control over Government personnel, or over personnel of other Contractors 
under other EPA contracts, or become a part of the Government organization. 

(3) Be used in administration or supervision of Government procurement 
activities. 

(C) Employee Relationship: 

(1) The services tc be performed under this contract do not require the 
Contractor or his/her personnel to exercise personal judgment and discretion 
on behalf of the Government. Rather the Contractor's personnel will act and 
exercise personal i:adgment and discretion on behalf of the Contractor. 

(2) Rules, regulations, directives, and reauirements that are issued by 
the U.S. Environmental Protection Agency under its responsibility for good 
order, administration, and security are applicable to all personnel who enter 
the Government installation or who travel on Government transportation. This 
is not to be construed or interpreted to establish any degree of Government 
control that is inconsistent with a non-personal services contract. 

(d) Inapplicability of Employee Benefits: This contract does not create 
an employer-ermloyee relationship. Accordingly, entitlements and benefits 
apPlicable to such relationships do not apply. 

(1) Payments by the Government under this contract are not subject to 
Federal income tax withholdinus. 

(2) Payments by the Government under this contract are not sub .ject to 
the Federal Insurance Contributions Act. 

(3) The Contractor is not entitled to unemployment compensation 
benefits under the Social Security Act, as amended, by virtue of performance 
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of this contract. 

;4) The Contractor is noL entitled to workman's compensation benefits 
by virtue of this contract. 

(5) The entire consideration and benefits to the Contractor for 
performance of this contract is contained in the provisions for eayment under 
this contract. 

;e; 	Notice. It is the Contractor's, as weli as, the Government's 
responsibility to monitor contract activities and notify the Contracting 
Officer if the ConLractor believes that the intent of this clause has been cr 
may be violated. 

(1) The Contractor should notify the Contracting Officer in writing 
promptly, within 	 calendar days from the date of any incident that the 
Contractor nonsiders to constitute a violation of this clause. The notice 
should include the da:e, nature and circumstance of the conduct, :he name, 
function and activity of each Government emp:oyee or Contractor official or 
employee involved or knowledgeable about. such conduct, identify any documents 
or substance of any oral communication involved in the conduct, and the 
estimate in time by which the Government must respond to this notice to 
minimize cost, delay or disruption of performance. 

(2) The Contracting Officer will promptly, within 	calendar days 
after receipt of notice, rescond to the notice in writing. 	responding, the 
Contracting Officer will either: 

;i) confirm that the conduct is in violation and when necessary 
direct the mode of ft•rther performance, 

ii) countermand any communication regarded as 8 violation, 

;iii) deny that the conduct constitutes a violat'oh and when 
necessary direct the mode cf further performance; or 

;iv; in the event the notice is inadequate to make a decision, advise 
the Contractor what additional information is required, and establish 
the date by which it should be furnished by the Contractor and the date 
thereafter by which the Government will respond. 

H.25 ACCESS TO EPA COMPUTERS (EP 52.239-101) (FEB 1986) 

The personnel listed below have been authorized access :o EPA computers in 
the performanne of this contract. In the event of changes to this listing  
through a reassignment, resignation, termination, completion of a task or any 
other reason making such access unnecessary, the Contractor shall immediately 
notify the Contracting Officer. 

TBD 
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H.26 FABRICATION OR ACQUISITION OF NONEXPENDABLE PROPERTY (EPAAR 1552.245-72) 
(APR 1984) DEVIATION 

The Contractor shall not fabricate nor acquire under this contract, either 
directly or indirectly through a subcontract, any item of nonexpendable 
property without written approval from the Contracting Officer. 

H.27 TASK-ORDER AND DELIVERY-ORDER OMBUDSMAN (EP-S 00-02) (SEP 2000) 
DEVIATION 

The Task-Order and'Oelivery-Order Ombudsman for this contract is: 
Competition Advocate: Susan Moroni 

Name: 
Address: 	1200 Pennsylvania Avenue, N.M. 3801R 

WashThaton, D.C. 20460  
Telephone Number: (202) 564-4321  
Facsimile Number: (202) 565-2473  
E-Mail Address: mcroni.susan@epa.gov  

H.28 SECURITY REQUIREMENTS FOR CONTRACTORS PERFORMING SERVICES ON-SITE FOR 
THE ENVIRONMENTAL PROTECTION AGENCY (EP-S 02-01) (JAN 2002) DEVIATION 

Definitions: For purposes of th's clause, on-site refers to any 
federally-owned or leased space and any commercial npace primarily occupied by 
federal workers. It also inc:udes EPA designa:.ed superfund sites regardless 
of whether or not they are federally- owned or leased. 

(b) Contractor employees working under this contract who will perform work 
on-site shall be subject to security screening requirements. Contractors are 
responsible for performing the background checks and for screening 
unacceptable candidates from the poo of on-site workers. Contractors are 
required to maintain records of backaround checks and to make them available 
for Government review upon demand. 

(c) The Contractor is responsible for completing a background chock on each 
cf his employees prior to the employees beginning work on-site. To be valid, 
a background check must have been performed wiThin the 6 month period prior to 
the employee beginning cn-site work. At a minimum, the backaround check will 
include: 

1. National criminal and civil records; 

2. Credit report; 

3. Social security number trace; 

4. Verification of US citizenship or legal resident status; 

5. Written inquiries to appropriate local law-enfcrcoment agencies, 
former employers and supervisors, references, and schools attended by the 
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person under investigation; and 

6. Professional lIcense and certification voilic.Won. 

(d) EPA may designate certain contractor employees who wil: be suttect to 
nigher levels of scrutiny. In those rIstances, the employee and the 
parameters of the investigation will be specified in :his clause. 

(e) Whenever a contractor becomes aware that the retention of an employee 
for work at an on-site locat:on under an E2A contract is Inconsistent with the 
interests of national security, such information shall be immediately provided 
to the Contracting Officer, and the employee shall be immediately removed from 
the site and replaced with a dualifled substitute. 

.1) The Contractor agrees to insert terms that conform substantially to the 
language of this cilause in all subcontracts under this contract. 

H.29 GOVERNMENT HOLIDAYS (LOCAI, LRT - 04 -02) (DEC 2001) 

The following holidays are obscrveo oy the Government and the nornaT 
operatIon of :.he faciii:ies will be closed on these days: 

New Year's Day 
Martin Luther King's Birthday 
Presidents' Birthday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veterans' Day 
Thanksgiving Day 
Christmas Day 
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PART II - CONTRACT CLAUSES 

SECTION I - CONTRACT CLAUSES 

1.1 NOTICE Listing Contract Clauses Incorporated by Reference 

NOTICE: 

The following solicitation provisions and/or contrac .:. clauses pertinent to 
this section are hereby incorporated by reference: 

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) 

NUMBER DATE TITLE 

52.202-1 JUL 2004 DEFINITIONS 
52.203-3 APR 1984 GRATUITIES 
52.203-5 APR 1984 COVENANT AGAINST CONTINGENT FEES 
52.233-6 SEP 2006 RESTRICTIONS ON SUBCONTRACTOR SALES 70 THE 

GOVERNMENT 
52.203-7 JUL 1995 ANTI-KICKBACK PROCEDURES 
52.203-8 JAN 1997 CANCELLATION, RESCTSSION, AND RECOVERY OF 

FUNDS FOR ILLEGAL OR TMPROPER ACTIVITY 
52.203-10 JAN 1997 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR 

IMPROPER ACTIV:TY 
52.203-12 SEP 2001 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN 

FEDERAL TRANSACTIONS 
52.204-4 AUG 2000 PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED 

PAPER 
52.204-7 APR 2008 CENTRAL CONTRACTOR REGTSTRATION 
52.204-9 SEP 2007 PERSONAL IDENTITY VERIF7CATION OF CONTRACTOR 

PERSONNEL 
52.204-10 SE? 2007 REPORTING SUBCONTRACT AWARDS 
52.209-6 SEP 2006 PROTECTING THE GOVERNMENT'S INTEREST WREN 

SUBCONTRACTING WITH CONTRACTORS DEBARRED, 
SUSPENDED, OR PROPOSED FOR DEBARMENT (SEP 
2006) 

52.215-2 JUN 1999 AUDIT AND RECORDS--NEGOTIATION 
52.215-10 OCT 1997 PRICE REDUCTION FOR CEFECTIVE COST OR 

PRICING DATA 
52.215-12 OCT 1997 SUBCONTRACTOR COST CR PRICING DATA 
52.215-15 OCT 2004 PENSION ADJUSTMENT AND ASSET REVERSIONS 
52.215-17 OCT 1997 WAIVER OF FACILITIES CAPITAL COST OF MONEY 
52.216-7 DEC 2002 ALLOWABLE COST AND PAYMENT 
52.216-8 MAR 1997 FIXED FEE 
52.216-29 FEB 2007 TIME-AND-MATERIALS/LABOR-HOUR PROPOSAL 

RFODIREMENTS--NON-COMMERCIAL ITEM 
ACQUISITION WITH ADEQUATE PRICE COMPETM.ON 
FEH 2007) 

52.216-30 FEB 2007 TIME-AND-MATERIALS/LABOR HOUR PROPOSAL 
REQUIREMENTS--NON-COMMERCIAL ITEM 
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52.216 - 31 

52.219-4 

F-E 

JUL 

2007 

2005 

ACQUISITION WITHOUT ADEQUATE PRICE 
COMPETITION 	(E'EB 2007) 
TIME-AND-MATERIALS/LABOR-HOUR PROPOSAL 
REQUTREMENTS-COMMERCIAL ITEM ACQUISITION 
(FEB 	2007) 
NOTICE OY PRICE EVALUATION PREFERENCE FOR 
HUBZONE SMALL BUSINESS CONCERNS 

52.219-8 MAY 2004 UTILIZATION OF SMALL BUSINESS CONCERNS 
52.219-9 OCT 2001 SMALL BUSINESS SUECONTRACTING PLAN ALTERNATE 

II 	(OCT 	2001) 
52.219 - 16 JAN 1999 LIQUIDATED DAMAGES-SUBCONTRACTING ?LAN 
32.222-3 JUN 2003 CONVICT LABOR 
52.222-26 MAR 2007 EQUAL OPPORTUNITY 	(MAR 2007) 
52.222-35 SEP 2006 EQUAL OPPORTUNITY FOR SPECIAL DISABLED 

VETERANS, VETERANS OF THE VIETNAM ERA, AND 
OTHER ELIGIBLE VETERANS 	(SEP 2006) 

52.222-36 JUN 1998 AFFIRMATIVE ACTION FOR WORKERS WITH 
DISABILITIES 

52.222-37 SEP 2006 EMPLOYMENT REPORTS ON SPECIAL DISABLED 
VETERANS, VETERANS OF THE VTETNAM ERA, AND 
0-ZHER ELIGIBLE VETERANS 	(SEP 2006) 

52.222-43 NOV 2006 FAIR LAPOR STANDARDS ACT AND SERVICE 
CONTRACT ACT - PRICE ADJUSTMENT 	(MULTIPLE 
YEAR AND OPTION CONTRACTS) 	(NOV 2006) 

52.222-54 MAY 2009 EMPLOYMENT ELIGIBIL - TY VERIFICATION 
52.223-6 MAY 2001 DRUG-FREE WORKPLACE 
52.223-14 AUG 2003 TOXIC CHEMICAL RELEASE REPORTING 
52.225-13 JUN 2008 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES 
52.226-5 NOV 2007 RESTRICTIONS ON SUBCONTRACTING OUTSIDE 

DISASTER OR EMERGENCY AREA 
52.221-1 DEC 2007 AUTHORIZATION AND CONSENT 
52.221-2 DEC 2007 NOTICF AND ASSISTANCE REGARDING PATENT AND 

COPYRIGHT INFRINGEMENT 
52.227-14 DEC 2007 RIGHTS IN DATA-GENERAL 
52.227-14 DEC 2001 RIGHTS IN DATA-GENFRAL ALTERNATE ii 	(DEC 

2007) 
52.221-14 DEC 2007 RIGHTS TN DATA--GENERAL ALTERNATE III 	(DEC 

2007) 
52.227-14 DEC 2007 RIGHTS IN DATA--GENERAL ALTERNATE V (DEC 

2007) 
32.227-16 JUN 1987 ADDITIONAL DATA REQUIREMENTS 
52.221-11 DEC 2007 RIGHTS IN DATA-SPECTAT. WORKS 
57.228 - 5 JAN 997• INSURANCE-WORK ON A GOVERNMENT INSTALLATION 
52.229-3 APR 2003 FEDERAL, STATE, AND LOCAL TAXES 
52.232-1 APR 1984 PAYMENTS 
52.232-8 FEB 2002 DISCOUNTS FOR PROMPT PAYMENT 
52.232-11 APR 1984 EXTRAS 
52.232-17 OCT 2008 INTEREST 
52.232-20 APR 1984 LIMITATION OF COST 
52.232-25 OCT 2008 PROMPT PAYMENT 
52.232-25 OCT 2009 PROMPT PAYMENT ALTERNATE I 	(FEB 2002) 
52.232-34 MAY 1999 PAYMENT HY ELECT:RONIC FUNDS TRANSFER--OTHER 

THAN CENTRAL CONTRACTOR REGISTRATION 
52.233-1 JUL 2002 DISPUTES ALTERNATE I 	(DEC 19911 
52.233-3 AUG 1996 PROTEST AFTER AWARD 
52.233-3 AUG 1996 PROTEST AFTER AWARD ALTERNATE T. 	(JUN 1955) 
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52.242-1 

OCT 
APR 

APR 

2004 
1984 

1984 
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APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM 
PROTECTiON OF GOVERNMENT BUILDINGS, 
EQUIPMENT, AND VEGETATION 
NOTICE OF INTENT TO DISALLOW COSTS 

52.242-3 MAY 2001 PENALTIES FOR UNALLOWABLE COSTS 
52.242-4 JAN 1997 CERTIFICATION OF FINAL INDIRECT COSTS 
52.242-13 JUL 1995 BANKRUPTCY 
52.242-1 AUC 1987 CHANGES--FIXED-PRICE 
52.243-1 AUG 1987 CHANGES--FIXED-PRICE ALTERNATE III 	(APR 

1984) 
52.243-2 AUG 1987 CHANGES—COST REIMBURSEMENT ALTERNATE I 	(APR 

1984) 
52.243-3 SEP 2000 CHANGES—TIME-AND-MATERIALS CR 7A0R-HOURS 
52.244-2 JUN 2007 SUBCONTRACTS 	(JUNE 2007) 
52.244-2 MAR 1996 SUBCONTRACTS 	(JUNE 2007) 	ALTERNATE I 	JUN 

2007) 
52.246-25 FEB 1997 LIMITATION OF LIABILITY—SERVICES 
52.249-4 AFR 1984 TERMINATION FOR CONVENIENCE OF THE 

GOVERNMENT 	(SERVICES) 	(SHORT FORM) 
52.249-6 MAY 2004 TERM:NATION 	(COST-REIMBURSEMENT) 
52.249-6 MAY 2004 TERMINATION 	(COST-REIMBURSEMENT) ALTERNATE 

IV 	(SEP 	1996) 
52.249-8 APR 1984 DEFAULT 	;FIXED-PRICE SUPPLY AND SERVICE; 
52.249-14 APR 1984 EXCUSABLE DELAYS 
52.253-1 JAN 1991 COMPUTER GENERATED FORMS 

1.2 PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER (FAR 52.204-4) (JUN 
1996) DEVIATION 

(a) In accordance with Executive Order 12873, dated October 20, 1993, as 
amended by Executive Order 12995, dated March 25, 1996, the Offeror/Contractor 
is reduired to submit paper documents, such as offers, letters, cr reports, 
that are printed/copied double-sided on recycled paper that has at least 20% 
postconsumer material. 

(b) The 20% standard applies to hioh-speed copier paper, offset paper, forms 
bond, computer printollt naper, carbonless paper, file folders, white woven 
envelopes, and other uncoated printed and writing paper, such as writing and 
office paper, book paper, co.:_on fiber paper, and cover stock. An all_ernative 
standard to meeting the 20% postconsumer material standard is 50% recovered 
material content of certain industrial by-products. 

1.3 APPLICABILITY OF CERTAIN CLAUSES INCORPORATED BY REFERENCE 

The followlng clauses incorporated by reference only apply to task orders 
issued on a cost-reimbursement basis: 

	

52.216-7 	DEC 2002 

	

52.216-8 	MAR 1997 

	

52.222-2 	JUL 1990 

	

52.228-7 	MAR 1996 

	

52.232-20 	APR. 1984 

	

52.232-22 	APR 1984 

ALLOWABLE COST AND PAYMENT 
FIXED FEE 
PAYMENT MOE OVERTIME PREMIUMS 
INSURANCE - LIABILITY TO THIRD PERSONS 
LIMITATION OF COST 
LIMITATION OF FUNDS 
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52.233 - 3 	AUG 1996 	PROTEST .AkTER AWARD 

	

52.242-1 	APR 1984 	NOTICE OF INTENT TO DISALLOW COST 

	

52.242-3 	MAY 2001 	PENALTIES FOR UNALLOWABLE COST 

	

52.242-4 	JAN 1997 	CERTIFICATION OF FINAT. INDIRECT COST 

	

52.242-15 	AUG 1999 	STOP WORK ORDER ALTERNATE 1 (APR 1984) 

	

52.243-2 	AUG 1987 	CHANGES - COST REIMBURSEMENT AOTERNATE I (APR 
1984) 

	

52.244-2 	JUN 2007 	SUBCONTRACTS 

	

52.244-5 	DEC 1997 	COMPETITION IS SUBCONTRACTING 

	

52.245-1 	JUN 2007 	GOVERNMENT PROPERTY 

	

52.245-5 	JUN 2007 	GOVERNMENT PROPERTY 

	

52.246-5 	APR 1984 	INSPECTION OF SERVICES -COST REIMBURSEMENT 

	

52.249-6 	MAY 2004 	TERMINATION - COST REIMBURSEMENT 

The following clauses are incorpora„ed by reference accly to Lask orders 
issued oh a fixed price bass: 

	

52.222-2 	,;UL 1990 	PAYMENT FOR OVERTIME PREMIUMS 

	

52.229-3 	APR 2003 	FEDERAL, STATE, AND LOCAL TAXES 

	

52.232-1 	APR 1984 	PAYMENTS 

	

52.232-8 	FEB 2002 	n:scouNTs FOR PROMPT PAYMENT 

	

52.232-11 	APR 1984 	EXTRA 

	

52.242-15 	AUG 1909 	STO2 WORK ORDER 

	

52.243-1 	AUG 1997 	C'HANGES - Ei- XED PRICE AND AI,T ITI (APR 1984) 

	

52.245-1 	JUN 2007 	PROPERTY 

	

52.245-2 	JUN 2007 	PROPERTY - INSTALLATION AND OPERATION 

	

52.245-9 	JUN 2007 	USE AND CEAR+.,E.. 

	

52.246-4 	APR 1996 	INSPECTION OF SERVICES -FIXED PRICE 

	

52.249-2 	MAY 2004 	TERMINATION FOR CONVENIENCE OF THE GOVERNMENT 
-FIXED PRICE 

	

52.249-9 	APR 1984 	DEFAUT.T (FOXED PRICE SUPPLY AND SERVICE 

The following clauses incorp•ra.-:e by reference only apply to task orders 
jssueb on a rune and materiaI basis: 

	

52.243 - 3 	SEP 2000 	CHANCES - TIME AND MATERIAL OR LABOR HOURS 

	

52.244-2 	JUN 2207 	SUBCONTRACTS (JUNE 2007) 

	

52.244-5 	DEC 1996 	COMPETITION IN SUBCONTRACTING 

	

52.245-5 	JUN 2007 	GOVERNMENT PROPERTY 

	

52.246-6 	MAY 2001 	INSPECTION OF SERVICES - ?IME AND MATERIAL AND 
LABOR-HOUR 

	

52.249-6 	KAY 2004 	TERMINATION (COST REIMBURSEMENT) ALTERNATE IV 
(SEP 1996) 

	

52.249-14 	APR 1984 	EXCUSABLE DELAYS 

The clause a: 52.219-14, Limftation of Subcontracting, only auclies to small 
business concerns. The following clauses do nct appTy to small business: 

	

52.219-9 	001 2001 
	

SMA -1, BUSINESS SUBCONTRACTING PI,AN ATJFERNATE 
(OCT 2001) 

	

52.230-2 
	

OCT 2008 
	

COST ACCOUNTING STANDARDS 

	

:D2.230-6 
	

MAR 2008 
	

ADMINISTRATION OF COST ACCOUNTING STANDARDS 

All other clauses ncorocrated by reerence apply 	all task orders. 
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1.4 	NOTIFICATION OF OWNERSHIP CHANGES (FAR 52.215-19) (OCT 1997) 

(a) The Contractor shall make the following notifications in writing: 

(1) When the Contractor becomes aware that a change in its ownership 
has occurred, or is certain to occur, that could result in changes in the 
valuation of its capitalized assets in the accounting records, the Contractor 
shall notify the Administrative Contracting Officer (ACO) within 30 days. 

(2) The Contractor shall also notify the ACO within 30 days whenever 
changes to asset valuations or any other cost changes have occurred or are 
certain to occur as a result of a change in ownership. 

(b) The Contractor shall-- 

(1) Maintain current, accurate, and complete inventory records of assets 
and their costs; 

(2) Provide the ACO or designated represehtatve ready access to the 
records upon request; 

(3) Ensure that all individual and grouped assets, =heir capitalized 
values, accumulated depreciation or amortization, and remaining useful lives 
are identified accurately before and after each of the Contractor's ownership 
changes; and 

(4) Retain and continue to maintain depreciation and amortization 
schedules based on the asset records maintained before each Contractor 
ownership change. 

c) The Contractor shall include the substance of this clause in all 
subcontracts under this contract that meet the applicability requirement of 
FAR 15.408(k). 

1.5 	ORDERING (FAR 52.216 -18) (OCT 1995) 

(a) Any supplies and services to be furnished under 'this contract shall be 
ordered by issuance of delivery orders or task orders by the individuals or 
activities designated in the Schedule. Such orders may be issued from 
effective date of contract thrdagh end of contract effective period. 

(b) Ail delivery orders or task orders are subject to the terms and 
condi=ions of this contract. In the event of conflict between a delivery 
order or task order and this contract, the contract shall control. 

(c) If mailed, a delivery order or task order is considered "issued" when 
the Government deposits the order in the mail. Orders may be issued orally, 
by facsimile, Or by electronic commerce methods only if au=horized in the 
Schedule. 

1.6 	ORDER LIMITATIONS (FAR 52.216 - 19) (OCT 1995) 

.a.) Minimum order. When the Government requires supplies or services 
covered by this contract ih an amount of less than 	, the Government 
is not obligated to purchase, nor is =he Contractor obligated to furnish, 
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those stiPplies or services under the contract. 

Hp) Maximum order. The Contractor is not obligated to honor-- 

(1) Ary order-  for a single item. in excess of N/A ; 

(2) Any order for a combination of i.tems in excess of N/A; 
(3) A series of orders from the same ordering office within N/A days 

that together call for gantities exceeding the limitation in subparagraph (1) 
cr (2) above. 

(c) If this is a requirements contract (i.e., includes the Requirements 
clause at subsection 52.216-21 of the Fedora] Acquisition Regulation ), the 
Government is nct required to order 4 part of any one reauirement from the 
Contractor if that requirement exceeds the maximum-order limitations in 
paragraph (b) above. 

c:1) Notwithstanding paragrapns (b) and (c) above, the Contractor shall honor 
any order exceeding the maximum order limitations in paragraph 1.)), unless 
that order or orders) is returned to the ordering office within 	 
days after issuance, with written notice st.ating the Contractor's i: -Itent not 
to ship the item (or items) called for and thc reasons. Upon receiving this 
notice, the Government may acquire the supplies or services from another 
source. 

1.7 	INDEFINITE QUANTITY (FAR 52.216 -22) (OCT 1995) 

•Fi) This is an indefinite-quantity contract for the scpplies or services 
sPecified, and effective for the period stated, in the Schedule. The 
quantities of supplies and services specified in the Schedule arc csttmates 
only and arc not purchased by this contract. 

(b) Delivery or oerformance shal] be made only as authorized by orders 
issued in accordance with the Ordr-ing clause. The Contractor shall furnish 
to the Government, when and if ordered, the supplies or services specified lh 
the Schedule up to and including the qeantity designated in the Schedule as 
the "maximum." The Government shall order at least the quantity of supplies or 
services designated in the Schedule as the "minimum." 

(e) Except for any iimitations on quantities in the Order Limitations clause 
or in the Schedule, there is no limit u7) the nam:Per cf orders that may be 
issued. The Government may issue orders requiring delivery to multiple 
destinations or performance at multiple locations. 

(d) Any order issued duripc the effective period of this contract and not 
completed within that period shall be completed by the Contractor within the 
time s -Pccified in the order. The contract shall govern the Contractor's and 
Government's rights and obligations with respect to that order to the same 
extent. as if the order were completed during the contract's effective period; 
provided, that the Contractor shall not be required to make any deliveries 
under this contract after 180 days beyond the expiration date of the contract. 
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IA 	APPLICABILITY OP CERTAIN CLAUSES INCORPORATED BY REFERENCE 

The following clauses incorporated by reference only a -oply to task orders • 
issued on a cost-reimbursement basis: 

52.216-7 DEC 2002 ALLOWABLE COST AND PAYMENT 
52.216-8 MAR 1997 FIXED FEE 
52.222-2 JUL 1990 PAYMENT FOR OVERTIME PREMIUMS 
52.228-7 MAR 1996 INSURANCE - LIABILITY 10 THIRD PERSONS 
52.232-20 APR 1984 LIMITATION OF COST 
52.232-22 APR 1984 LIMITATION OF FUNDS 
52.233-3 AUG 1996 PROTEST AFTER AWARD 
52.242-1 APR 1984 NOTICE OF INTENT TO DISALLOW COST 
52.242-3 MAY 2001 PENALTIES FOR UNALLOWABLE COST 
52.242-4 JAN 1997 CERTIFICATION OF FINAL INDIRECT COST 
52.242-15 AUG 1989 STOP WORK ORDER ALTERNATE T 	(APR 1984) 
52.243-2 AUG 1987 CHANGES - COST REIMBURSEMENT ALTERNATE I 	(APR 

1984) 
52.244-2 JUN 2007 SUBCONTRACTS 
52.244-5 DEC 1997 COMPETITION IS SUBCONTRACTING 
52.245-1 JUN 2007 GOVERNMENT PROPERTY 
52.245-5 JUN 2007 GOVERNMENT PROPERTY 
52.246-5 APR 1984 INSPECTION OF SERVICES -COST REIMBURSEMENT 
52.249-6 MAY 2004 TERMINATION - COST REIMBURSEMENT 

The following clauses are incorporated by reference apply to task orders 
issued on a fixed price basis: 

52.222-2 JUL 1990 PAYMENT FOR OVERTIME PREMIUMS 
52.229-3 APR 2003 FEDERAI., 	STATE, AND LOCAL TAXES 
52.232-1 APR 1984 PAYMENTS 
52.232-8 FEB 2002 DISCOUNTS POR PROMPT PAYMENT 
52.232-11 APR 1984 EXTRA 
52.242-15 AUG 1989 STOP WORK ORDER 
52.243-1 AUG 1987 CHANGES - FIXED PRICE AND ALT III 	(APR 1984) 
52.245-1 JUN 2007 PROPERTY 
52.245-2 JUN 2007 PROPERTY - INSTALLATION AND OPERATION 
52.245-9 JUN 2007 USE AND CHARGES 
52.246-4 APR 1996 INSPECTION OF SERVICES -FIXED PRICE 
52.249-2 MAY 2004 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT 

-FIXED PRICE 
52.249-8 APR 1984 DEFAULT 	(FIXED PRICE SUPPY AND SERVICE 

The following clauses incorporate by reference only apply to task orders 
issued on a time and material basis: 

52.243-3 	SEP 2000 	CHANGES - TIME AND MATERIAL OR LABOR HOURS 
52.244-2 JUN 2007 SUBCONTRACTS 	(JUNE 2007) 
52.244-5 DEC 1996 COMPETITION IN SUBCONTRACTING 
52.245-5 JUN 2007 GOVERNMENT PROPERTY 
52.246-6 MAY 2001 INSPECTION OF SERVICES - TIME AND MATERIAL AND 

LABOR-HOUR 
52.249-6 MAY 2004 TERMINATION 	(COST REIMBURSEMENT) ALTERNATE IV 

(SEP 1996) 
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52.249-14 	APR 1984 	EXCUSABLE DELAYS 

The clause at 52.219-14, Limitation of Subcontracting, only applies to small 
business concerns. The following clauses do not apnly to small business: 

52.219-9 	OC7 2021 
	

SMALL BUSINESS SUBCONTRACTING PLAN ALTERNATE I= 
(OCT 2001) 

52.230-2 
	

OC7 2008 
	

COST ACCOUNTING STANDARDS 
52.230-6 
	

MAR 2008 
	

ADMINISMATION OF COST ACCOUNTING STANDARDS 

All other clauses incorporated by reference apply to all task orders. 

I. 	SMALL BUSINESS SUBCoNTRACTING PLAN (FAR 52.219-9) (A2R 2008) DEVIATION 

APPLICABLE TO l.ARGE BUSINESS/FUNCTIONAL ARFA (1) ONLY 

(a) ?his clause (1oes rmt apply to small business concerns. 

h•.) Dcfnii:ons. As used in this clause- 

"Alaska Native Corporation ANC)" means any Regional Corporation, V;Liage 
Corporation, Urban Corporation, or Group Corporation organized under the laws 
of the State of.  Alaska in accordance with the Alaska Native Claims Settlement 
Act, as amended (43 U.S.C. 1601, et seq.) And which is considered a minority 
and economically disadvantaged concern under the criteria at 43 C.S.C. 
1626(e)(1). This definition also includes ANC direct and indirect subsidiary 
ccrporations, joint ventures, and partnerships that meet the requirements of 
43 U.S.C. 1626(e) 2). 

"Commercial item" means a product or service LhaL satisfies the definition 
of corrirarcial item In section 2.101 of the Federal Acaulsition Regulation. 

"Commercial clan" means a subcontracting plan ::-Icluding goals) that covers 
the offeror's fiscal year and that applies to the entire production of 
commercial items sold by el .Lher the entire company or a portion thereof e.g., 
division, plant, or product line). 

"FJectronic Sub:.:ontracting Reporting System (eSRS;" means the 
Governmenl_wide, electronic, web-based system for small business subcontracting 
program reporting. The eSRS is located at nttp://www.ears.gov . 

"Indian tribe" means any Indian tribe, band, group, pueblo, or community, 
including native villages and native groups (including corporations organized 
by Kenai, ,.;uneau, Sitka, and Kodiak) as defined in the Alaska Native Claims 
Settlement Act (43 U.S.C.A. 1601 et seq.), that is recognized hy the Federal 
Governmert as eligible for services from the Bureau of mndian Affairs in 
accordance with 25 U.S.C. 1452(c). ?his definition also includes Indian-owned 
economic enterprises that Moot the requirements of 25 U.S.C. 1452e). 

"Thdividtal contract plan" means a subcontracting plan that covers the 
entire contract period (including option periods), applies to a specific 
contract, and has goals that are based on the offeror's planned subcontracting 
in support of the specific contract, except that indirect costs incurred for 
common or joint purposes may be allocated on a prorated :oasis to the contract. 
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"Master plan" means a subcontracting plan that contains all the required 
elements of an individual contract plan, except goals, and may be incorporated 
into individual contract plans, provided the master plan has been aporoved. 

"Subcontract" means any agreement (other than one involving an 
employer-employee relationship) entered into by a Federal Government prime 
Contractor or subcontractor calling for supplies or services required for 
performance of the contract or subcontract. 

(c) The offeror, upon request hy the Contracting Officer, shall submit and 
negotiate a subcontracting plan, where applicable, that separately addresses 
subcontracting with small business, veteran-owned small business, service-
disabled veteran-owned small business, HUBZone small business concerns, small 
disadvantaged business and women-owned small business concerns. If the 
offeror is submitting an individual contract plan, the plan must separately 
address subcontracting with small business, veteran-owned small business, 
service-disabled veteran-owned small business, HUBZone small business, small 
disadvantaged business, and women-owned small business concerns, with a 
separate part for the basic contract and separate parts for each option (if 
any). The plan shall be included in and made a part of the resultant 
contract. The subcontracting plan shall he negotiated within the time 
specified by the Contracting Officer. Failure to submit and negotiate the 
subcontracting plan shall make the offeror ineligible fcr award of a 
contract. 

(d) The offeror's subcontracting plan shall include the following: 

(1) Goals, expressed in terms of percentages of total planned 
subcontracting dollars, for the use of small business, veteran-owned small 
business, service-disabled veteran-owned small business, HUBZone small 
business, small disadvantaged business, and women-owned small business 
concerns as subcontractors. The offeror sha -il include all subcontracts that 
contribute to contract performance, and may include a proportionate share of 
products and services that are normally allocated as indirect costs. 
In accordance with 43 U.S.C. 1626: 

(i) Subcontracts awarded to an ANC or Indian tribe shall be 
counted towards the subcontracting goals for small business and small 
disadvantaged business (SUB) concerns, regardless of the size or Small 
Business Administration certification status of the ANC or Indian tribe. 

(ii) Where one or more subcontractors are in the subcontract tier 
between the prime contractor and the ANC or Indian tribe, the ANC or Indian 
tribe shall designate the appropriate contractor(s) to count the subcontract 
towards its small business and small disadvantaged business contracting goals. 

(A) In most cases, the appropriate Contractor Ls the Contractor 
that awarded the subcontract to the ANC or Indian tribe. 

(B) If the ANC of Indian tribe designates more than one Contractor 
to count the subcontract towards its goals, the ANC or Indian tribe shall 
designate only a portion of the total subcontract award to each Contractor. 
The sum of the amounts designated to various Contractors cannot exceed the 
total value of the subcontract. 

(C) The ANC or Indian tribe shall give a copy of the written 
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desgnation to :he Contracting Officer, the prime Contractor, ard the 
subcontractors in between the prime Contractor and the ANC or Indian tribe 
within 30 days of the date of the subcontract award. 

(D) If the Contracting Officer does not receive a copy of the 
ANC's or the Indian tribe's written designation within 30 days of :he 
subcontract. award, the Contractor that awarded the subcontract to :he ANC or 
Indian tribe will be considered :he desidna:_ed Contractor. 

(2) A statement of- 

(i) Total dollars planned to be subcontracted for an individuai 
contract plan; or the offeror's total projected sales, expressed in dollars, 
and the total value of projected subcontracts to support the sales for a 
commbrcia plan; 

(ii) Total dollars planned to be subcontracted to small business 
concerns (including ANC and :ndian tribes); 

(iii) Total dollars planned Lo he subcontracted to veLeran-owned 
small business concerns; 

;iv) Total dollars planned to be subcontracted to service-disabled 
veteran-owned small business 

(v) Total do_ars planned to he subcontracted to InJnone small 
business concerns; 

(v1) Total dollars planned to be subcontracted to small 
disadvantaged business concerns (including ANCs and Indian tribes); and 

(vii) Total dollars planned to be subcontracted to women-owned 
small business concerns. 

(3) A description of the principal types of supplies and services to he 
subcontracted, and an identification of Lne :ypes planned for subcdntracting 
Lo-- 

Small business concerns; 

(ii) Veteran-owned small business concerns; 

(iii) Service-disabled veteran-owned small business concerns; 

(iv) HUBZone small business concerns; 

(v) Small disadvan:aged business concerns; and 

(vi) Women-owned small business concerns. 

(4) A descrip:ion of the method used to develop the subcon:racting goals 
in paragraph (d)(i) of this clause. 

;5) A description of Lne method used to identify potential sources for 
solicitation purp•ses (e.g., existing company source lis:s, :he Central 
Contractor Registra:ion database (CCR), veterans service organizations, the 
National Minority Purchasing Council Vendor Information Service, the Research 
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and Information Division of the Minority Business Develonment Agendy in the 
Department of Commerce, or smali, HURZone, small disadvantaged, and 
women-owned small business trade associations). A firm may rely on the 
information contained in CCR as an accurate representation of a concern's size 
and ownership characteristics for the purposes of maintaining a small, 
veteran-owned small, service-disabled veteran-owned small, HUBSone small, 
small disadvantaged, and women-owned small business source list. Use of CCR as 
its source list does not relieve a firm of its responsibilities (e.u., 
outreach, assistance, counseling, or nublicizing subcontracting onportunities) 
in this clause. 

(6) A statement as to whether or not the offeror included indirect costs 
in establishing subcontracting aoals, and a description of the method used to 
determine the proportionate share of indirect Costs to be incurred with-- 

(i) Small business concerns (including ANC and Indian tribes); 
(ii) Veteran-owned small business concerns; 
iii) Service-disabled veteran-owned small business concerns; 
(iv) HUBZone small business concerns; 
(v) Small disadvantaged business concerns; (including ANC and 
Indian tribes); and 
(vi) Women-owned small business concerns. 

(7) The name of the individual employed by the offeror who will 
administer the offeror's subcontracting program, and a descriptlon cf the 
duties of the individual. 

(8) A description of the efforts the offeror will make to assure that 
small, veteran-owned small business, service-disabled veteran-owned small 
business, HUBZone small business, small disadvantaged and women-owned small 
business concerns have an equitable opportunity to compete for subcontracts. 

(9) Assurances that the offeror will include the cladse in this contract 
entitled "Utilization of Small Business Concerns" in all subcontracts that 
offer further subcontracting opportunities, and that the offeror will reauire 
all subcontractors (except small business concerns) that receive subcontracts 
in excess of $550,000 ($1,000,000 for construction of any public facility with 
further subcontracting possibilities) to adopt a subcontracting plan that. 
complies with the requirements of this clause. 

(10) Assurances that the offeror will-- 

(i) Cooperate in any studies or surveys as may be required; 

(ii) Submit periodic reports so that the Government can determine 
the extent of compliance by the offeror with the subcontracting nlan; 

Submit the Individual Subcontract Report (ISR) and/or 
Summary Subcontract Report (SSR), in accordance with paragraph (1) of this 
clause using the Solectronic Subcontracting Reporting System (eSRS) at 
http://www.esrs.gov . The reports shall provide information on subcontract 
awards to small business concerns, veteran-owned small business concerns, 
service-disabled veteran-owned small business concerns, HUBZONE small business 
concerns, small disadvantaged business concerns, women-owned small business 
concerns, and Historically Black Colleges and Universities and Minority 
Institutions. Reporting shall be in accordance with this clause, or as 
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provided in agency regulatons; 

:iv) Ensure that its subcontractors with subcontracting plans 
agree to submit TSR and/or the SSR using eSRS; 

(v) Provide its prime contract number, its DJNS number, and the e-
mail address of the Government or Contractor official responsible for 
acknowledging or rejecting the reports, to all first-tier subcontractors with 
subcontracting plans so they can enter this information into the eSRS when 
submitting their reports; and 

(vi) Require that each subcontractor with a subcontracting plan 
provide the prime contract number, its DUNS number, and the e-mail address of 
the Government or Contractor official responsible for acknowledging Of 

rejecting the reports, to its subcontractors with subcontracting plans. 

(11) A description of the typos of records that will he maintained 
concerning procedures that have been adopted to comply with the requirements 
and goals in the plan, including establishing source lists; and a description 
of the offerGr's efforts to locate small business, veteran-owned small 
business, service-disabled veteran-owned small business, EUBZone small 
bus'nes-, , small disadvantaged business, and women-owned snail business 
concerns and award subcontracts to them. The records shall incilude at least 
the following (on a plant-wide or company-wide basis, unless otherwise 
indicated): 

(i) Source lists :e.g., CCR), guides, and other data that identify 
small business, veteran-owned small business, service-disabled veteran-owned 
smali business, H -JSZone small business, small disadvantaged business, and 
women-owned small business concerns. 

Organizations contacted in an attempt to locate sources that 
are small business, veteran-owned small business, service-disabled veteran-
owned small business, HURione small business, small disadvantaged business, or 
women-owned small business concerns. 

(iii) Records on each subcontract solicitation resulting in an 
award of more than SlCD,000, indicating-- 

Whether small business concerns were solicited and, if not, 
w'hy not; 

Whether veteran-owned small business concerns were 
solicited and, if not, why not; 

IC Whether service-disabled veteran-owned small business 
concerns were solicited and, if [1:)1_, why not; 

(D) Whether HUBZone small business concerns were solicited and, 
if not, why not; 

(E) Whether small disadvantaged business concerns were 
solicted and, if not, why not; 

(J') Whether women-owned small business concerns were solicited 
and, '' not, why not; and 
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(G) If applicable, the reason award was not made to a small 
busness concern. 

(iv) Records of any outreach efforts to contact-- 

(A) Trade associations; 

(W Business development organizations; 

(C) Conferences and trade fairs to locate small, iliBZone small, 
small disadvantaged, and women-owned small business Sources; and 

(D) Veterans service organizations. 

(v) Records of internal, guidance and encouragement provided to 
buyers through-- 

(A) Workshobs, seminars, training, etc.; and 

(B) Monitoring performance to evaluate compliance with the 
program's requirements. 

rvi) On a contract-by-contract basis, records to support award 
data submitted by the offeror to the Government, including the name, address, 
and business size of each subcontractor. Contractors having commercial plans 
need not comply with this requirement. 

(e) In order to effectively imnlement this plan to the extent consistent 
with efficient contract performance, the Contractor shall perform the 
following functions: 

(1) Assist small business, veteran-owned small business, service-
disabled veteran-owned small business, HUBZone small business, small 
disadvantaged business, and women-owned small business concerns by arranging 
solicitations, time for the preparation of bids, quantities, specifications, 
and delivery schedules so as to facilitate the particination by such concerns. 
Where the Contractor's lists of potential small business, veteran-owned small 
business, service-disabled veteran-owned small business, HCEZone small 
business, small disadvantaged business, and women-owned small business 
subcontractors are excessively land, reasonable effort shall be made to give 
all such small business concerns an obbortunity to compete over a period of 
time. 

(2) Provide adequate and timely consideration cf :he potentialities of 
small business, veteran-owned small business, service-disabled veteran-owned 
small business, HUBZone small business, small dsadvantaged business, and 
women-owned small business concerns in all "rac - o -buy" decisions. 

(3) Counsel and discuss subcontracting opportunities with 
representatives of small business, veteran-owned small business, service-
disabled veteran-owned small business, HUBZone small business, small 
disadvantaged business, and women-owned small business firms. 

(4) Confirm that a subcontractor representing itself as a HUBZone small 
business concern is identified as a certified HURZone small business concern 
hy accessing the Central Contractor Registration (CCR) database or by 
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con:acting SBA. 

(3) Provide notice to subcontrators concerning penalties and remedies 
for misrepresentations of business status as small, veteran-owned small • 
business, HUBione small, small disadvantaged, or women-owned small business 
for the purpose of obtaining a subcontract that is to be included as part or 
all of a goal contained in the Contractor's subcontracting pion. 

(f) A master pan on a plant or division -wide basis that contains all the 
elements reduired by paragraph (d) of this clause, except goals, may be 
incorporated hy reference as a part of the subcontracting plan required of the 
offeror by this clause; provided-- 

(1) the master plan has been app-oved, 

(2) the offeror ensures that the master plan is updated as necessary and 
provides copies of the approved master plan, including evidence of its 
abproval, tc :he Contracting Officer, and 

(3) goals and any deviations from the master pian deemed necessary by 
the Contracting •fficer to satisfy the reduirements of this contract are set 
for:h in the individual subcontracting plan. 

(g) A commercial plan is the preferred type of subcontracting plan for 
contractors furnishing comercial i:ems. The commercial Plan shall relate to 
the offeror's Planned subcontractinb generally, for both commercial and 
Government business, rather than solely to the Government contract. Once the 
Contractor's commercial plan has been approved, the Government will not 
reduire another subcontrac:ing plan from the same Contractor while the plan 
remains in effect, as iong as the product or service being provided by the 
Contractor continues to mee: the definition of a commercial item. A 
Contractor with a comrrercl.ai plan shall comply with the reporting requirements 
stated in paragraph (d) 10) of this clause by submitting one SSR in eSRS for 
all contracts covered by its commercial plan. This report shall be 
acknowledged or rejected in eSRS by the Contracting Officer who approved the 
plan. This report shall be submitted within 30 days after the end of the 
Government's fiscal year. 

(h) Prior compliance of the offeror with other such subcontracting plans 
undeL-  previous contracts will he considered by the Contracting Officer in 
determining the responsibility of the offeror for award of :he contract. 

(i) A contract may have no More than one p_an. When a modification meets 
the criteria in 19.702 for a plan, or an option is exercised, the goals 
associated with the modification or option shall be added to those in the 
existing subcontract plan. 

H) Subcontracting pTans are not required from subcontractors when the prime 
contract contains the clause at 52.212-5, Contract Terms and Conditions 
Required to Implement Statutes or Executive Orders-Commercial Items, or when 
the subcontractor provides a commercial item subject to the clause at 2.244- 
6, Subcontracts for Commercial Items, under a prime contract. 

ric) The faiure of the Contrac ,:.or or subcontractor to comply in good faith 
with-- 
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(1) the clause of this contract entitled "Utilization Of Small 7usiness 
Concerns;" or 

(2) an approved plan required by this clause, shall be a material breach 
of the contract. 

(1) The Contractor shall submit ISRs and SSRs using the web-based eSRS at 
http://www.esrs.gov . Purchases from a corporation, company, or subdivision 
that is an affiliate of the prime Contractor or subcontractor are not included , 
in these reports. Subcontract award data reported by crime Contractors and 
subcontractors shall be limited to awards made to their immediate next-tier 
subcontractors. Credit cannot be taken for awards made to lower tier 
subcontractors, unless the Contractor or subcontractor has been designated to 

• receive a small business or small disadvantaged business credit from an ANC or 
Indian tribe. 

(1) ISR. This report is not required for commercial plans. The report is 
reauired for each contract containing an individual subcontract plan and shall 
be submitted to the Administrative Contracting Officer (ACO) or Contracting 
Officer, if no ACO is assigned. 

(i) The report shall be submitted semi-annually during contract 
performance for the periods ending March 31 and SepteMper 30. A report is also 
required for each contract within 30 days of contract completion. RecortS are 
due 30 days after the close of each reporting period, unless otherwise 
directed by the Contracting Officer. Reports are required when due, regardless 
of whether there has been any subcontractina activity since the inception of 
the contract or the previous reporting period. 

(ii) When a subcontracting plan contains separate goals for the basic 
contract and each option, as preScribed hy FAR 19.704(c), the dollar goal 
inserted on this report shall be the sum of the base period through the 
current option; for example, for a report submdtted after the second option is 
exercised, the dollar goal would be the sum of the goals for the basic 
contract, the first option, and the second option. 

iii) The authority to acknowledge receipt or reject the ISR resides- 

(A; in the case of the prime Contractor, with the Contracting 
Officer; and 

() In the case of a subcontract with a subcontracting plan, with 
the entity that awarded the subcontract. 

2) SSR. 
(i) Reports submitted under individual contract plans- 

(A) This report encompasses all subcontracting under Prime 
contracts and subcontracts with the awarding agency, regardless of the dollar 
value of the subcontracts. 

(B) The report may be submitted on a corcorate, company or 
subdivision (e.g. plant or division operating as a separate profit center) 
basis, unless otherwise directed by the agency. 

(C) If a prime Contractor and/or subcontractor is performing work 
for . more than one executive agency, a separate report shall be submitted to 
each executive agency covering only that agency's contracts, provided at least 
one of that agency's contracts is over 5550,000 (over $1,000,000 for 
construction of a public facility) and contains a subcontracting plan. For 
DoD, a consolidated report shall be submitted for all contracts awarded by 
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military departments/agencies and/cr subcontracts awarded by DoD prime 
Contractors. However, for constraction and related maintenance and repair, a 
separate report shali be submitted for each DcD component. 

(D) For DoD and NASA, the report shall be submitted semi-annually 
for the sx mphths ending March 31 and the twelve months ending September 30. 
For civi::an agencies, except NASA, It shall be submitted annually for the 
twelve month period ending September 3D. Reports are due 30 days after the 
close of each reporting period. 

EY Subcontract awards that are related to work for more than one 
executive agency shall be appropriately aliocated. 

F) The authority to acknowledge or reject SSRs in eSRS, including 
SSRs submitted by subcontractors with subcontracting plans, resides with the 
Government agency awarding the prime contracts. 

(ii) secorts submitted under a commercial plan— 
(A) The report shall include all subcontract awards under the 

commercial plan in effect •uring the Government's fiscal year. 
(H) The report shall be submitted annually, within thirty days 

after the end of the Government's fiscal year. 
(7.) 7f a Contractor has a commercial plan and is performing work 

for more than one executive agency, thc Contractor stall spec:fy :he 
percentage of dollars attributable to each agency from which contracts for 
commercial items were received. 

D) The authority to acknowledge or reject SSRs tor commercial 
plabs resides with the Contracting Officer who approved the commercial plan. 

• (iii) All reports submitted at the close of each fiscal year (both 
individual and commercial plans) shall include a Year-End Supplementary Report 
for Small Disadvantaged Businesses. The report shall include subcontract 
awards, in whole dcl:ars, to small disadvantaged business concerns by North 
American Industry Classification System (NAICS) Industry Subsector. If the 
dal:a are not available when the year-end SSR is submitted, the prime 
Contractor and/or subcontractor ahall sabmit the Year-End Supplementary Report 
for Small Disadvantaged Businesses within 90 days of submitting the year-end 
SSR. For a commercial plan, the Contractor may obtain from each of its 
subcontractors a predominant NATCS :ndustry Subsector and report all awards to 
that subcontractor under its predominant NAICS 7ndustry Subsector. 

1.10 POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (FAR 52.219-28) (APR 
2009) 

(a) Definitions. As used in this clause— 
Long-term contract means a contract of more than five years in duration, 

including options. However, the term doea not include contracts that exceed 
five years in duration because the period of performance has been extended for 
a cumulative period not to exceed six months under the clause at 52,217-8, 
Option to Extend Services, or other appropriate authority. 

Small business concern means a concern, including its affilia:es, that 
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is independently owned and operated, no: dominant in the field of operation in 
which it is bidding on Government contracts, and qualified as a small business 
under the criteria in 13 CFR par: 121 and the size standard in paragraph (c) 

of this clause. Such a concern is — not dominant in its field of operation" 
when it does not exercise a controlling or major influence on a national basis 
in a kind of business activity in which a number of business concerns are 
Primarily engaged. in determining whether dominance exists, consideration 
shall be given to all appropriate factors, including volume of business, 
number of employees, financial resources, competitive status or position, 
ownership or control of materials, processes, patents, license agreements, 
facilities, sales territory, and nature of business activity. 

(b) If the Contractor represented that it was a small business concern 
prior to award of this contract, the Contractor shall rerepresent its size 
status according to paragraph (e) of this clause or, if applicable, paragraph 
(g) of this clause, upon the occurrence of any of The 

following: 

(1) Within 30 days after execution of a novation agreement or within 30 
days after modification of the contract to include this clause, if the 
novation agreement was executed prior to inclusion of this clause in the 
contract. 

(2) Within 30 days after a merger or acquisition that does not require a 
novation or within 30 days after modification of the contract to include this 
clause, if the merger or acquisition occurred prior to inclusion of this 
clause in the contract. 

(3) For long-term contracts- 

(i) Within 60 to 120 days prior to the end of the fifth year of the 
contract; and 

(ii) Within 60 to 120 days prior to the date specified in the contract 
for exercising any option thereafter. 

(c) The Contractor shall rerepresent its size status in accordance with 
the size standard in effect at the time of this rerehresentation that 
corresponds .7o the North American Industry Classification System (NATCS) code 
assigned to :his contract. The small business size standard corresponding to 
this NAICS code can he found at 
http://www.sba.gov/services/contractingopportunities/sizestandardstopics/.  

(d) The small business size standard for .  a Contractor providing a product 
wh ch it does not manufacture itself, for a contract other than a construction 
or service conl.ract, is 500 employees. 

(e) Except as provided in paragraph (g) of this clause, the Contractor 
shall make the rerepresentation required by paragraph (b) of this clause by 
validating or updating all its representations in the Online Representations 
and Certifications Application and its data in the Central Contractor 
Registration, as necessary, to ensure that they reflect the Contractor's 
current status. The Contractor shall notify the contracting office in writing 
within the timeframes snecified in paragraPh (b) of this clause that The data 
have been validated Of updated, and provide the date of the validation or 
update. 

(f) :f the Contractor represented that it was other than a small 
business concern prior to award of this contract, the Contractor may, but is 
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not recoired to, take the actions required by paragraphs e) or (g) of this 
clause. 

(g) If the Contractor does not have representaticns and certificatohs 
in ORCA, or does not have a representation in CRCA for the NAICS code 
applicable to this contract, the Contractor is required to complete the 
following rereuresentation and submit it to the contracting office, along v.ith 
the cohract number and thc date on which the rerepresentation was completed: 

'.2he Contractor represents that it [] is, [1 is not a small business 
concern under N77C5 Code   assigned to contract number 

Contractor to sign and date and insert authorized signer's name and title]. 

1.11 PROHIBITION OF SEGREGATED FACILITIES (FAR 52.222-21) (FEB 1999) 
DEVIATION 

(a "Segregated facilities," as used in :his clause, means any waiting 
rooms, work areas, rest rooms and wash rooms, restaurants and other eating 
areas, time clocks, locker rooms and other storage cr dressing areas, parking 
los, drinking fountains, recreation or entertainment areas, transportation, 
and housing facilities providnd for employees, that arc segregated by explicit 
directive or are in fact. segregated on :he basis cf race, color, religion, 
sex, or na:ional origin because_ of written or oral policjcs or employee 
custom. The Lerm does nct include separate Of single-user rest rooms of 

necessary dressing or sleeping areas provided to assure privacy 

between the sexes. 

The Contractor agrees that it does not and will not maintain or provide 
for its employees any segregated facilities at any of its establishments, and 
that it does not and will not permit its employees to perform their services 
at any location under its control where segregated facilities are maintained. 
The Contractor agrees that a breach of this .3ause is a violation 3f the Equal 

Opportunity clause in this contract. 

The Contractor shall include thi5 clause in every subcontract and 
purchase order that is subject to the Equal Opportunity clause of this 
contract. 

1.12 NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING PAYMENT OF UNION DUES OR FEES 
(DEC 2004) (FAR 52.222-39) (DEC 2004) 
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(a) Defnition. As used in this clause-- 

"United States" means the 50 States, the District of Columlia, Suer:o 
Rico, the Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin 
Islands, and Wake Island. 

(b) Except as provided in paragraph (e) of this clause, during the term of 
this con:ract, the Contractor shall post a notice, in the form of a poster, 
informing employees of their rights concerning union membership and payment of 
union dues and fees, in conspicuous places in and shout all its nlanl_s and 
offices, including all places where notices to employees are customarily 
posted. 7he notice shall include the following information (except that the 
information pertaining to National Labor Relations Board shail not be included 
in notices posted in the plants cr offices of carriers subject to the Railway 
Labor Act, as amended (45 U.S.C. 151-188)). 

Notice to Employees 

Under Federal law, employees cannot he required to i:oin a union or 
maintain memhership in a union in order to retain their jobs. Under 
certain conditions, the law permits a union and an employer to enter 
into a union-security agreement requiring employees to pay uniform 
periodic dues and initiation fees. Bowever, cmnloyees who are noL union 
members can object to the use of their payments for certain purposes and 
can only be required to pay their share of union costs relating to 
collective bargaining, contract administration, and grievance 
adjustment. 

If you do not want to nay that portion ct dues or fees used to support 
activities no: related to collective bargaining, contract 
administration, or grievance adjustment, you are entitled to an 
appropriate reduction in your payment. If you believe that you nave been 
required to pay dues or fees used in Part to support activities not 
related to collective bargaining, contract administration, or grievance 
adjustment, you may be entitled to a refund and to an apprcpriate 
reduction in future payments. 

For further information concerning your rights, you may wish to contact 
the National Labor Relations Board (NLRB) either at one of its Regional 
offices or a: the following address or toT1 free number: 

National Labor Relations Board 
Divisioo of Information 
1099 14th Street, N.W. 
Washington, DC 20570 
1-866-667-6572 
1-8.66-316-6572 (TTY) 

To locate the nearest NLRB office, see NLRB's website at 
http://www.nlrb.gov  

Page 1-19 of 25 



FP-W-__-018 

(c) The Contractor sh,alT comily with all provisions of Executive Order 13201 
of February 17, 2001, and related implementing regula i ons at 29 CFR Part 470, 
and orders of the Secretary of Labor. 

In the event that the Contractor does not comply with any of the 
requirements set forth in paragraphs (b), ;cl, or (g), Lhe Secretary may 
direct that this contract be cancelled, terminated, Of suspended in whole or 
In part, and declare the Contractor ineligible for further Government 
contracts ir accordance with procedures at 29 CFR part 470, Subpart 3-- 
Compliance Evaluations, Complaint Investigations and Enforcement Procedures. 
Such other sanctiors or remedies may he imposed as are provided by 29 CFR Part 
470, which implemerts Executive Order 13201, or as are otherwise provided by 
law_ 

{e) The requrement to post the empl.oyee notice in paragraph (b) does not 
apply tc- 

(1) CCI":1.ractors and subcontractors that employ fewer than 15 persons; 

(2) Contractor establishments or construction work sites where no 
union has been formally recognized by the Contractor or certified as 
the exclusive bargaining representative of the Contractor's - 
employees; 

(3) Contractor establishments or construction work sites located in a 
jurisdiction named in the definition of the United States in which 
the law of that jurisdiction forbids enforcement of union-security 
agreemnts; 

(4) Contractor facilities where ucon the written request of the 
Contractor, the Department of Labor Deputy Assistant Secretary for 
Labor-Management Programs has waived the posting requirements with 
resoect to any of the Contractor's fac'i'ties if the Deputy Assistant 
Secretary finds that the Contractor has demonstrated that-- 

(i) The facility is in all respects seParate and distinct from 
activities of thc Contractor related to the performance of a 
contract; and 

(ii) Such a waiver will rot interfere with or impede the 
effectuation of the Executive order; of 

(5) hork outside the United States that does not involve Lhe 
recruitmert or employment of workers within the United States. 

(f) The Department of Labor publishes the official employee notice in two 
variations; one f3r contractors covered by the Railway Labor Act and a second 
for ail other contractors. The Contractor shall 
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(1; Obtain the required employee notice poster from the Division cf 
Interpretations and Standards, Office of Labor-Management Standards, 
U.S. Department of Labor, 200 Constitution Avenue, NW, ROOM N-5605, 
Washington, DC 20210, or from any field office of the Department's 
Office of Labor-Management Standards or Office of Federal Contract 
Compliance Programs; 

(2; Download a copy of the poster from the Office of Labor-Management 
Standards website at http://www.olms.dol.gov ; or 

(3) Reproduce and use exact duplicate copies of the Department of 
Labor's official poster. 

.g,) The Contractor shall include the substance of this clause in every 
subcontract or purchase order that exceeds the simclified aocuisition 
threshold, entered intc in connection with this contract, unless exempted by 
the Department of Labor Deputy Assistant Secretary for Labor-Management 
Programs on account of special circumstances in the national interest under 
authority of 29 CFR 470.3(c). For indefinite quantity subcontracts, the 
Contractor shall include the substance of this clause if the value of orders 
in any calendar year of the subcontract is expected to exceed the simplified 
acquisition threshold. Furst:ant to 29 CYR Part 472, Subpart 3—Compliance 
Evaluations, Complaint Investigations and Enforcement Procedures, the 
Secretary of Labor may direct the Contractor to take such action in the 
enforcement of these regulations, including the imposition of sanctions for 
noncompliance with resect to any such subcontract or purchase order. Tf the 
Contractor becomes involved in litigation with a subcontractor or vendor, or 
is threatened with such involvement, as a result of such direction, the 
Contractor may request the United States, through the Secretary of Labor, to 
enter into such itigation to protect the interests of the Un.lted States. 

1.13 POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION (FAR 52.223-5) (AUG 
2003) 

(a) Definitions. As used in this clause-- 

"Priority chemical" means a chemical identified by the interagency 
Environmental Leadership Workgroup or, alternatively, by an agency pursuant to 
section 503 of Executive Order 13148 of April 21, 2000, Greening the 
Gcvernment through Leadership in Environmental Management. 

"Toxic chemical" means a chemical or chemical category listed in 40 CFR 
372.65. 
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(b) Executive Order 13:48 requires Federal facilities to com:ply with the 
provisions of the Emergency Planning and Community Right-to-Know Act of 1986 
(EPCRA) (42 U.S.C. 11001-11050) and the Pollution Prevention Act of 1990 (PPA) 
(42 U.S.C. 13101-13109). 

The Con:_ractor shal] rfovide all information needed hy the Federal 
facility to comply with the following: 

(1) The emergency planning reporting requirements of sbotion 302 of 
EPCRA. 

2) The eme-gency notice requirements of section 304 of ETCRA. 

(3) ?he list of Material Safety DaLa Sheets, required by section 311 of 
EPCRA. 

4) The emergency and hazardous chemical inventory forms of section 312 
EPCRA. 

5) The toxic chemical release inventory of sect:on 313 of EPCRA, which 
heludes the reduction and recycling information required by section 6607 of 

PPA. 

(6) The toxic chemical, priority chemical, and hazardous substance 
release and use reduction goals of sections 502 and 503 of Executive Order 
13148. 

1.14 STATE AND LOCAL TAXES (FAR 52.229-1) (APR 1984) DEVIATION 

Notwithstanding tne terms of the Federal, Scate, and Local Taxes clause, the 
contract price excludes all State and local taxes levied on or measured by the 
contract or sa:es price of the services or completed supplies furnished under 
this cohLract. The Contractor shali state separate -,y on its invoices taxes 
excluded from =he contract price, and the Government agrees either to ray the 
amount of the Laxes to the Contractor or provide evidence necessary to sustain 
an exemption. 

1.15 COMPETITION IN SUBCONTRACTING (FAR 52.244 -5) (DEC 1996) 

(a; The Con .Lractor shal select subcontractors (including surpliers) on a 
competiLive basis t• the maximum practical exLent consistent with the 
objectives and requirements of the contract. 
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(b) If the Contractor is an approved mentor under the Department cf Defense 
Pilot Mentor-Protege Program (Pub. L. 101-510, section 831 as amended), the 
Contractor may award subcontracts under this contract on a noncompetitive 
basis to its proteges. 

1.16 SUBCONTRACTS FOR COMMERCIAL ITEMS (FAR 52.244-6) (MAR 2009) DEVIATION 

(a) Definitions. An used in this clause-- 

"Commercial item" has the meaninu contained in Federal Acauisition 
Regulation 2.101, Definitions. 

"Subcontract" includes a transfer of commercial items between divisions, 
subsidiaries, or affiliates of the Contractor or subcontractor at any tier. 

(h) To the maximum extent practicable, the Contractor shall incorporate, 
and require its subcontractors at all tiers tc incorporate, commercial items 
or nondevelopmental items as components of items to be supplied under this 
contract. 

(c)(1) The Contractor shall insert the following clauses in subcontracts 
for commercial items: 

(i) 52.203-13, Contractor Code of Business Ethics and Conduct (DEC 
2008) (Pub. L. 110-252, Title VI, Chapter 1 (41 U.S.C. 251 note). 

(ii) 52.203-15, Whistleblower Protections Under the American Recovery 
and Reinvestment Act of 2009 (Section 1553 of Pub. L. ill- 5). Applies to 
subcontracts funded under the Act. 

(iii) 52.219-8, Utilization of Small Busincss Concerns (May 2004) ;15 
U.S.C. 637(d)(2)(3)), ih 5:1 subcontracts that offer further subcontracting 
opportunities. If the subcontract (except subcontracts to small business 
concerns) exceed $550,000 ($1,000,000 for constr:uction of any public 
facility), the subcontractor must include 52.219-8 in lower tier subcontracts 
that offer subcontracting opportunities. 

(iv) 52.222-26, Equal Opportunity (Mar 2007) (E.O. 11246). 

(v) 52.222-35, Equal Opportunity for Special Disabled Veterans, 
Veterans of the Vietnam Era, and Other Eligible Veterans (Sep 2006; (38 U.S.C. 
4212(a)); 
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(vi) 62.222-36, Affirmative Action for Workers with Disabilities (Jun 
:998) (29 U.S.C. 793). 

(vii) 52.222-39, Notification of Employee Rights Concerning Payment 
of Union Cues or ve.es (Dec 2004) (E.O. 1320:). (1 ,tow down a required in 
accordance with paragraph (g) of YAR clause 52.222-39.) 

(viii) 52.222-50, ComhaLing Trafficktng in Persons (YE3 2009) (22 
U.S.C. 7101(g)). 

(i_x; 52.247-64, Preference for Privately Owned U.S.-Flag Commercia... 
Vessels (FF.B 2006) (46 U.S.C. Appx 1241 and 10 U.S.C. 2631) (flow down 
required in accordance with paragraph (d) of FAR clause 52.247-64). 

(2) While not required, tne Contractor may flow down to subcontracts for 
commereal items a minima: number of additional clauses necessary to satisfy 
its contracLua1 obligations. 

(d) The Contractor shall include the terms of this clause, including this 
paragraph (d), in subcontracts awarded under this contract. 

1.17 SUBMISSION OF TRANSPORTATION DOCUMENTS FOR AUDIT (FEB 2006) (FAR 
52.247-67) (FEB 2006) 

(a) The Contractor shall submit to the address identified below, for 
prepayment audit, transportation documents on which the United States will 
assume trieght charges that were paid- 

(1) By the Contractor under a cos7-_-reimbursement contract; and 

(2) y a first-tier subcontractor under a cost-reimbursement Subcontract 
thereunder. 

(b) Cost-reimbursement Contractor:3 shall only submit for audit those bills 
of ladina with Erleght shipment charges exceeding 5100. Hills under $100 
shall be retained on-site by the Contractor and made available for on-site 
audita. This exeeption only applies to freight shipment bills and ia act 
intended to apply to bills and invoices for any other transportation services. 

(c) Contractors shall submit the above referenced transportation documents 
to-- 
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(To be filled in by the Contracting Officer) 

1.18 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998) 

This contract incoroorates one or more clauses by reference, with the same 
force and effect as if they were given in full text. Dpon request, the 
Contracting Officer will make their full text available. Also, the full text 
of a clause may be accessed electronically at this/these address(es): 

http://www.arnet.gov/far/  

1.19 AUTHORIZED DEVIATIONS IN CLAUSES (FAR 52.252 -6) (APR 1984) 

.a.) The use in this solicitation or contract of any Federal Acquisicion 
Regulation (48 CFR Chapter 1) clause with an authorized deviation is indicated 
by the addi:ion of "DEVIATION" after the date of :he clause. 

The use in this solicitation or contract of any Environmental Protection 
Agency (48 CFR Chapter 15) clause with an authorized deviation is indicated by 
the addition of "DEVIATiON" after the name of the regulation. 

1.20 EXECUTIVE ORDER 13201 - NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING 
PAYMENT OF UNION DUES OR FEES, 29 CFR PART 470 (EP-S 04-02) (APR 2004) 

1. During the term of this contract, the contractor agrees tc post a 
notice, of such size and in such form as the Secretary of Labor will 
prescribe, in conspicuous places in and about its Plants and offices, 
including all places in and about its plants and offices, including all places 
where notices to employees are customarily posted. The notice must include the 
following information (except that the last two sentences must not he included 
in notices posted in the Plants or offices of carriers subject to the Railway 
Labor Act, as amended (45 D.S.C. 151-188)). 

NOTICE TO EMPLOYEES 
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Under Federal law, employees cannot be required tc join a union or 
maintain membership in a union in order to retain their jobs. Under 
certain conditions, the law permits a union and an employer to enter 
into a union-security agreement requiring employees to pay uniform 
period dues and initiation fees. However, employees who are not union 
memhers can object to the use of their payments for certain Purposes and 
can only be required to pay their share of union costs relating to 
collective bargaining, contract administration, and grievance 
adjustments. 

If you do not want 70 pay that portion of dues or fees used to support 
activitLes not related to collective bargaining, contract 
administraLion, or grievance adjustment, you are entitled to an 
appropriate reduction in your payment. Tf you believe that you have been 
required to pay dues cr fees used in part Lc support activities not 
related to collective bargaining, contract administration, or grievance 
adjustment, you may be entitled to a refund and co an appropriate 
reduction in future Payments. 

For further information concerning your rights, you may wish to contact 
the National Labor Relations Board (NRLB) either at one of its Regional 
offices or at the following address or toll-free nuMner: National 7,ahor 
Relations Board, Division of Information, :Ogg 14th Street, NW., 
Washington, D.C. 20570, 1-866-661-6372, 1-666-315-6572 ;TTY). 

Tc locate the nearest NR1.1:1 office, see NIRB's website at 
http://w;vw.nrib.gay. 

2. The contractor will comply with all provisions of Lxecutive Order 13201 
of February 11, 2001, and related rules, regu:ations, and orders of the 
Secretary of Labor. 

3. In the event that the contractor does not comply with any of the 
requirements set forth in paragraphs 	or (2) above, this contract may be 
cancelled, terminated, or suspended in whol.e or in carc, and tho contractor 
may be declared ineligible for further Government concracts in accordance with 
procedures authorized in or adop:-.ed pursuant to Executive Order 13201 of 
February 17, 2001. Such other sanctions or remedies may be imposed as are 
provided in Fxecutive Order 13201 of February 17, 2001, or by rule, 
regulation, or order of the Secretary of Labor, or as are otherwise provided 
by law. 

4. The contractor wii.1 include the Provisions of Paragraphs (1) through (4; 
herein in every subcontract or purchase order entered into in connection with 
this contract unless exempted by the rules, regulations, or orders of the the 
Secretary of the Labor issued pursuant to section 3 of Fxecutive Order 13201 
of February 17, 2001, so that such provisions will be binding upon each 
subcontractor or vendor. The contractor 	Lake such action with respect to 
any such sul=ntracLor or purchase order an may be directed by the Secretary 
of Labor as a moans of enforcing such provisions, including the imposition of 
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sanctions for noncompliance: However, if the contractor becomes involved in 
litigation with a subcontractor or vendor, or is threatened with such 
involvement, as a result of such direction, :he conractor may request the 
United States to enter into such litlgation Lo erotect the interests of the 
United States. 
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PART III - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 

SECTION J - LIST OF ATTACHMENTS 

J.1 	LIST OF ATTACHMENTS (EP 52.252-100) (APR 1984) 

FUNCTIONAL AREA 01: Al2FLICABLE AT TIME OF AWARD 

ATTACHMENT 1: EMPLOY1FN7 ELIGIBILITY WRIFICA:ION - 

ATTACHMENT 2: :NVOICE PREPARATION INSTRUCTIONS - 

ATTACHMENT 3: CONTRACTOR'S ConfLict of InLerest Plan 

ATTACHMENT 4: CONTRACTOR'S SUBCONTRACTING PLAN 

ATTACHMENT 5: CONTRACTOR'S FIXED RATE - LABOR RATF 

ATTACHMENT 6: ITS HISS 11 LABOR CATEGORY OESCRIPTION 
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PART rv - REPRESENTATIONS AND INSTRUCTIONS 

SECTION K - REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF OFFERORS 

K.1 Reference Statement 

The Representations, Certiftcations, and other Statements of Offerers 
completed by the contractor as part of the response to the 	PR-HQ-09-13262 
are incorporaLed into this contract by reference. 



EP-W-11-01B 

A=ACHMFNT = 

F,M2L3YMENT ELIGIRT7,77Y VLR1FICATION 



EP-W-11-018 

52.222-54 Employment Lligibility Verification. 

As prescribed in 22.803, Insert the following clause: 

EMPLOYMENT ELIGIBILITY VERIFICATION (JAN 2009) 

(a) Definitions. As used in this clause- 

"Commercially avalabTe off-the-shelf (COTS) i -iem"- 

(1) Means any item of supply that is- 

(i) A commercial item (as defined in paragraph (1) of the definition at 
2.101); 

(ii) Sold in substantia_ quantities in the commercial marketplace; and 

(iii) Offered to the Government, without modification, in the same form in 
which it is sold in the commercial marketplace; and 

(2) Does not include bulk cargo, as defined in section 3 of the Shipuing Act 
of 1984 (46 U.S.C. App. 1702), such as agricultural products and petroleum 
products. Per 46 CFR 525.1 (o) (2), "bulk cargo" means cargo that is loaded and 
carried in bulk onboard ship without mark or count, in a loose unpackaged 
form, having homogenous characteristics. Bulk cargo loaded into intermodal 
equipment, except LASH or Seabee barges, is subject to mark and count and, 
therefore, ceases t• be bulk cargo. 

"Employee assigned to the contract" means an employee who was hired after 
November 6, 1986, who is directly performing work, in the United States, under 
a contract that is requ:.red to include the clause prescribed at 22.1803. An 
employee is not considered to be directly performing work under a contract if 
the employee- 

(1) Normally performs support work, such as indirect or overhead functions; 
and 

(2) Does not perform any substantial duties applicable to the contract. 

"Subcontract" means any contract, as defined in 2.101, entered into by a 
subcontractor to furnish supplies or services for performance of a prime 
contract or a subcontract. It includes but is not limited to purchase orders, 
and changes and modifications to purchase orders. 

"Subcontractor" means any supplier, distributor, vendor, or firm that 
furnishes supplies or services to or for a prime Contractor or another 
subcontractor. 

"United States", as defined in 8 U.S.C. 1101(a) (38), means the 50 States, the 
District of Columbia, Puerto Rico, Guam, and the U.S. Virgin islands. 

(b) Enrollment and verification requirements. 

(1) If the Contractor is not enrolled as a Federal Contractor in E-Verity at 
time of contract award, the Contractor shall- 

(i) Enroll. Enroll as a Federal Contractor in the E-Verify program within 30 
calendar days of contract award; 

(ii) Verify all new employees. Within 90 calendar days of enrollment in 1.he 
E-Verify program, begin to use E-Verify to initiate verification of employment 
eligibility of all new hires cf the Contractor, who are working in the United 
States, whether or not assigned to the contract, within 3 business days after 
the date of hire (but see earagraph (b) (3) of this section); and 

(iii) Verify employees assigned to the contract. For each employee assigned to 
the contract, initiate verification within 90 calendar days after date of 
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enrollment or within 30 calendar days of the employee's assignment to the 
contract, wh:chever date is later Oput see paragraph (b)(4) of this section). 

;2) if the Contractor is enrolled as a Federal Contractor in E-Verify at time 
of contract award, the Contractor shall use E-Verify to initiate ver'_ficatien 
of employment elig:hility of 

(i) All new employees. 

(A) Enro -- ed 90 calendar days or more. The Contractor shall Thitiate 
verification of all new hires of the Contractor, whc are working in the United 
States, whether or nct assigned to the contract, with:n 3 business days after 
the date of hire (hut see paragraph (I) (3) of this sect:on); or 

(13) Enrolled less than 90 calendar days. Within 90 calendar days after 
enrollment as a Federal Contractor in E-Verify, the Contractor shall initiate 
verification of all new hires of the Contractor, who are working in the United 
States, whether or not assigned to :he contract, within 3 business days after 
the date of hire (but see paragraph (b)(3) of this section); or 

(Li) Employees assigned :o the contract. For each employee asslgned to the 
contract, the Contractor shall initiate verification within 90 calendar days 
after date cf contract award or within 30 days after assignment Lo the 
contract, whichever date is later (but see paragraph (b)(4) of this section). 

(3) lf the Contractor is an inst:tution of higher education (as defined at 23 
U.S.C. 1001(a) ; a State or local government or the government of a Federally 
recognized Indian tr:be; or a surety performing under a takeover agreement 
entered into with a Federal agency pursuant Lc a performance bond, the 
Contractor may choose to verify only employees assigned to the contract, 
whether existing employees or new h:res. The Contract_or shall follow the 
aeplicable verificat:Lon requirements at (h)(1) or (b)(2) respectively, except 
that any req .airement for verification of new empioyees applies only to new 
employees assigned to the contract. 

4) Option to verify employment eligibility of all employees. The Contractor 
may elect to verify all existing employees hired after November 6, 1986, 
rather than just those empoyees assigned to the contract. Phe Contractor 
shall initiate verification for each existing employee working in the Onted 
States who was hired after November 6, 1986, within 180 calendar days of- 

(1) Enroilment :n the E-Verity program; or 

(ii) Notification Lc E-Verify Operations of the Contractor's decision to 
exercise this option, using the contact information provided in the F-Verify 
program Memorandum. of Understanding (NOO). 

() The Contractor shall comply, for :he period of performance of this 
contract, with the requirements of the E-Verify program MC-J. 

(i) The Department of Homeland Security (DHS) or the Social Security 
Administration (SSA) may terminate the Contractor's MOD and deny access to the 
F-Verify system in accordance with the term.s of the MCI). In such case, the 
Contractor will be referred to a suspension or debarment official. 

During the period between termination of the MOU and a decision by the 
suspension or debarment official whether to suspend or debar, the Contractor 
is excused from its obligations under oaragraph (b) of this clause. If the 
susPension or debarment official determines not to suspend or debar the 
Contractor, then the Contractor must reenroii in E-Verify. 

(c) Web site. Information on registration for and j:3(.2 of the E-Verify program 
can be obtained via the =nternet at the Department cf Homeland Security Web 
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site: http://www.dhs.gov/E-Ver:fy.  

(d) Individuals previously verficd. The Contraotor in not recruited by this 
clause to Perform additional employment verification using F.-Verify for any 
emoloyee— 

(1) Whose employment eligibility was previously verified by the Contractor 
through the E-Verify program; 

(2) Wno has been granted and holds an active U.S. Government security 
clearance for access to confidential, secret, or top secret nformaton in 
accordance with the National industrial Security Program Operating Manual; or 

(3) Who has undergone a comcleted background investigation and been issued 
credentials pursuant to Homeland Secutity Presidential Directive (HSPD)-12, 
Policy for a Common Identification Standard for E(ederal Employees and 
Contractors. 

(e) Subcontracts. The Contractor shall include the requirements of this 
clause, including this paragraph (e) (appropriately modified for 
identification of the parties), in each subo_ontract_ that— 

(1; Is for— 

(di Commercial or noncommercial services except for comnercial services that 
are part of the purchase of a COTS t_orrt (or an item that would he a COTS item, 
but for minor modifications), performed by the CM'S provider, and are normally 
provided for that CCTS item;; or 

H_i) Construction; 

2) Has a value of more than $3,000; and 

3) Includes work performed in the United States. 

End of clause) 
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INVOICE PREPARATtON INSTRUCTIONS 
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INVOICE PREPARATION INSTRUCTIONS 

SF 1034 

The information which a contractor is required to submit in its Standard Form 1034 is set forth as follows: 

( 1  ) 	U.S. Department, Bureau, or establishment and location - insert the names and address of the 
servicing finance office unless the contract specifically provides otherwise. 

(2) Date Voucher Prepared - insert date on which the public voucher is prepared and submitted. 

(3) Contract/Delivery Order Number and Date - insert the number and date ofthe contract and delivery 
order, if applicable, under which reimbursement is claimed. 

(4) Requisition Number and Date - leave blank. 

(5) Voucher Number - insert the appropriate serial number of the voucher. A separate series of 
consecutive numbers, beginning with Number 1, shall be used by the contractor for each new contract. 
When an original voucher was submitted, but not paid in full because of suspended costs, resUbrnission 
vouchers should be submitted in a separate invoice showing the original voucher number and 
designated with the letter ''R" as the last character of the number. If there is more than one 
resubmission, use the appropriate suffix (R2, R3, etc.) 

(6) Schedule Number; Paid By; Date Invoice Received - leave blank. 

(7) Discount Terms - enter terms of discount, if applicable. 

(8) Payee's Account Number - this space may be used by the contractor to record the account or job 
number(s) assigned to the contract or may be left blank. 

(9) Payee's Name and Address - show the name of the contractor exactly as it appears in the contract and 
its correct address, except when an assignment has been made by the contractor, or the right to receive 
payment has been restricted, as in the case of an advance account. When the right to receive payment 
is restricted, the type of information to be shown in this space shall be furnished by the Contracting 
Officer. 

(10) 	Shipped From; To; Weight Government BIL Number - insert tbr supply contracts. 
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(11) Date of Delivery or Service - show the month, day and year, beginning and ending dates of 
incurrence of costs claimed fur reimbursement. Adjustments to costs for prior periods should identify 
the period applicable to their incurrence, e.g., revised provisional or final indirect cost rates, award 
fee, etc. 

(12) Articles and Services - insert the following: "For detail, sec Standard Form 1035 total amount 
claimed transferred from Page of Standard Form 1035." Type "COST REIMBURSABLE-
PROVISIONAL PAYMENT" or "INDEFINITE QUANTITY/INDEFINITE DELIVERY-
PROVISIONAL PAYMENT" on the Interim public vouchers. Type 'COST REIMBURSABLE-
Comm ETION VOUCI1ER" or "INDEFINITE QUANTITY/INDEFINITE DELIVERY-
COMPLETION VOUCHER" on the Completion public voucher. Type "COST RE1MB CRSABLE-
FINAL VOUCHER" or "INDEFINITE QUANTITY/INDEFINITE DELIVERY-FINAL VOUCHER" 
on the Final public voucher. Type the following certification, signed by an authorized official, on the 
face of the Standard Form 1034. 

"1 certi fy that all payments requested are for appropriate 
purposes and in accordance with the agreements set forth in the 
contract." 

(Name of Official) 	 (Title) 

(13) Quantity; Unit Price - insert for supply contracts. 

(14) 	Amount - insert the amount claimed for the period indicated in (11) above. 
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INVOICE PREPARATION INSTRUCTIONS 

SF 1035 

Page 2-4 of 10 



F.P-W-11-018 

The information which a contractor is required to submit in its Standard Form 1035 is sct forth as 
follows: 

(1) U.S. Department, Bureau, nr Establishment - insert the name and address of the 
servicing finance office. 

(2) Voucher Number - insert the voucher number as shown on the Standard Form 1034. 

(3) Schedule Number - leave blank. 

(4) Sheet Number - insert the sheet number if more than one sheet is used in numerical 
sequence. Use as many sheets as necessary to show the information required. 

(5) Number and Date of Order - insert payee's name and address as in the Standard Form 
1034. 

(6) Articles or Services - insert the contract number as in the Standard Form 1034. 

(7) Amount - insert the latest estimated cost, fee (fixed, base, or award, as applicable), total 
contract value, and amount and type of fee payable (as applicable). 

(8) A summary of claimed current and cumulative costs and fee by major cost element. 
Include the rate(s) at which indirect costs are claimed and indicate the base of each by 
identifying the line of costs to which each is applied. The rates invoiced should be as 
specified in the contract or by a rate agreement negotiated by EPA's Cost Policy and Rate 
Negotiation Branch. 

(9) The fee shall be determined in accordance with instructions appearing in the contract. 

NOTE:  Amounts claimed on vouchers must be based on records maintained by the 
contractor to show by major cost element the amounts claimed for 
reimbursement for each applicable contract. The records must be maintained 
based on the contractor's fiscal year and should include reconciliations of any 
differences between the costs incurred per books and amounts claimed for 
reimbursement. A memorandum record reconciling the total indirect cost(s) 
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claimed should also be maintained. 

SUPPORTING SCHEDULES FOR COST REIMBURSEMENT CONTRACTS  

The following backup information is required as an attachment to the invoice as shown by category of cost: 

Direct Labor - identify the number of hours (by contractor labor category and total) and the total 
direct labor dollars billed for the period M the invoice. 

Indirect Cost Rates - identify by cost center, the indirect cost rate, the period, and the cost base to 
which it is applied. 

Subcontracts - identify the major cost elements for each subcontract. 

Other Direct Costs - when the cost for an individual cost (e.g., photocopying, material and supplies, 
telephone usage) exceeds $1,000 per the invoice period, provide a detailed explanation fbr that cost 
category. 

Contractor Acquired Equipment (if authorized by the contract) - identify by item the quantities, 
unit prices, and total dollars billed. 

Contractor Acquired Software (if authorized by thc contract) - identify by item the quantities, 
unit prices, and total dollars billed. 

Travel - when travel costs exceed $2,000 per invoice period, identify by trip, the number of 
travelers, the duration of travel, the point of origin, destination, purpose oftrip, transportation by unit 
price, per diem rates on daily basis and total dollars billed. Detailed reporting is not required for 
local travel. 

The manner ofbreakdown, e.g., work assignment/delivery order ba.sis with/without separate program 
management, contract period will be specified in the contract instructions. 

NOTE: Any costs requiring advance consent by the Contracting Officer will be considered improper and will 
be suspended, if claimed prior to receipt of Contracting Officer consent. Include the total cost claimed for 
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the current and cumulative-to-date periods. After the total amount claimed, provide summary dollar amounts 
of cumulative costs: (1) suspended as of the date of the invoice; and (2) disallowed on the contract as of the 
date of the invoice. The amount under (2) shall include costs originally suspended and later disallowed. 
Also include an explanation of the changes in cumulative costs suspended or disallowed by addressing each 
adjustment in terms of: voucher number, date, dollar amount, source, and reason for the adjustment. 
Disallowed Costs should be identified in unallowable accounts in the contractor's accounting system. 

SUPPORTING SCHEDULES FOR FIXED-RATE CONTRACTS  

The following backup information is required as an attachment to the invoice as shown by category of cost: 

Direct Labor - identify by labor category the number of hours, fixed hourly rate, and the total 
dollars billed for the period of the invoice. 

Subcontracts - identify the major cost elements for each subcontract. 

Other Direct Costs - when the cost for an individual cost (e.g., photocopying, material and supplies, 
telephone usage) exceeds $1,000 per the invoice period, provide a detailed explanation for that cost 
category. 

Indirect Cost Rates - identify by cost center, the indirect cost rate, the period, and the cost base to 
which it is applied. 

Contractor Acquired Equipment - identify by item the quantities, unit prices, and total dollars 
billed. 

Contra ctor Acquired Software -identify by item the quantities, unit prices, and total dollars billed. 

Travel - when travel costs exceed $2,000 per invoice period, identify by trip, the number of 
travelers, the duration of travel, the point of origin, destination, purpose of trip, transportation by unit 
price, per diem rates on daily basis and total dollars billed. Detailed reporting is not required for 
local travel. 

The manner of breakdown, e.g., work assignment/delivery order basis with/without separate prop am 
management, contract period will be specified in the contract instructions. 
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NOTE: Any costs requiring advance consent by the Contractor Officer will be considered improper and will 
be suspended, if claimed prior to receipt of Contracting Officer consent. Include the total cost claimed for 
the current and cumulative-to-date periods. After the total amount claimed, provide summary dollar amounts 
of cumulative costs: (1) suspended as of the date of the invoice; and (2) disallowed on the contract as of the 
date of the invoice. The amount under (2) shall include costs originally suspended and later disallowed. 
Also include an explanation of the changes in cumulative costs suspended or disallowed by addressing each 
adjustment in terms of: voucher number, date, dollar amount, source, and reason for the adjustment. 
Disallowed costs should be identified in unallowable accounts in the contractor's accounting system. 

RESUBMISSIONS 

When an original voucher was submitted, but not paid in full because of suspended costs and after 
receipt of a letter of removal of suspension, resubmissions of any previously claimed amounts which 
were suspended should be submitted in a separate invoice showing the original voucher number and 
designated with the letter "R" with the copy of the removal of suspension notice. The amounts 
should be shown under the appropriate cost category and include all appropriate supplemental 
schedules. NOTE: All disallowances must be identified as such in the accounting system through 
journal entries. 

Voucher rcsubmittals may also occur as a result of: (1) a new indirect cost rate agreement; or (2) 
adjustments to previously billed direct cost rates due to audit resolution. Such claims should be 
submitted in a separate invoice or request for contractor financing payment number. They should 
include supplemental schedules showing the previously adjusted amounts by contract period. If the 
resubmission is based on a new rate agreement, a copy of the agreement should be attached. Costs 
must be identified by delivery order or work assignment where appropriate. If the contract is 
Superfund-related, voucher resubmittals shall also identify the amount claimed against each 
Superfund site and non-site-specific activity. 

COMPLETION VOUCHERS 

Submit a completion voucher when all performance provisions of the contract arc physically 
complete, when the final report (if required) is accepted, and when all direct costs have been 
incurred and booked. Indirect costs may be claimed at the provisional rates, if final rates are not yet 
available. Contractors must identify these vouchers by typing "Completion Voucher" next to the 
voucher number. For contracts separately invoiced by delivery order, provide a schedule showing 
total costs claimed by delivery order and in total for the contract. 

In addition to the completion voucher, the contractor must submit an original and two copies of EPA 
Form 1900-10, Contractor's Cumulative Claim and Reconciliation showing the total cumulative costs 
claimed under the contract. 
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The information which a contractor is required to submit in its EPA Form 1900-10 is set forth as 
follows: 

(1) Contractor's Name and Address - show the name of the contractor exactly as it appears 
in the contract and its correct address, except when an assignment has been made by the 
contractor, or the right to receive payment has been restricted, as in the case of an advance 
account. When the right to receive payment is restricted, the type of information to be 
shown in this space shall be furnished by the Contracting Officer. 

(2) Contract Number - insert the number of the contract under which reimbursement is 
claimed. 

(3) First voucher number and completion voucher number, 

(4) Total amount of cost claimed for each cost element category through the completion 
voucher. 

(5) Total Fee awarded. 

(6) Amount of indirect costs calculated using negotiated final indirect cost rate(s) and/or 
provisional rate(s) as specified in the contract, if final rate(s) are not yet negotiated for any 
fiscal period, 

(7) iscal year. 

(8) Indirect cost center. 

(9) Appropriate basis for allocation. 

(10) Negotiated final indirect cost rate(s) or provisional indirect cost rate(s). 

(11) Signature. 

(12) Official title. 

(13) Date. 
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FINAL VOUCHER AND CLOSING DOCUMENTS 

After completion of the final audit and ail suspensions and/or audit exceptions have been resolved 
as to the final allowable costs and fee, including establishment of final indirect cost rate(s) for all 
periods the contractor shall prepare a final voucher including any adjustments to vouchered costs 
necessitated by the final settlement of the contract price. Contractors must identify these vouchers 
by typing "Final Voucher' next to the voucher number. For contracts separately invoiced by 
delivery order, provide a schedule showing final total costs claimed by delivery order and in total 
for the contract. The contractor shall also provide an original and two copies of an updated EPA 
Form 1900-10, Contractors Cumulative Claim and Reconciliation, showing the total negotiated, 
cumulative costs for the contract. Indirect costs shall be included at the final negotiated rates. 

In addition to the final voucher, the contractor must submit an original and two copies of the 
Contractor's Release; Assignee's Release, if applicable; the Contractor's Assignment of Refunds, 
Rebates, Credits and other Amounts; the Assignee's Assignment of Refunds. Rebates, Credits and 
other Amounts, if applicable; and the Contractor's Affidavit of Waiver of Lien, when required by 
the contract. 
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ATTACHMENT 3 

CONFLICT OF INTEREST PLAN 
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DOCUMENT 70 BE PROV=DED BY OFYROR AND, ONCE APPROVED, INSERTED BY THE 
GOVERWEN? AT TINE OF AWARD. 
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ATTACHMENT 4 

SUBCONTRACTING PLAN 
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APPLIES TO LARCE BUSINF.SS (PRIME; FUNCTIONAL AREA 1 
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ATTACHMENT 5 

FTX13 RATE -LABOR RATES 
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ATTACHMENT 6 

ITS-BISS LA3OR CATE.GORY DEF1NTTTON5 
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ITS-BISS II Labor Categories 
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